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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES 

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO. 

7. ISSUED BY 

CODE 

8. ADDRESS OFFER TO 

A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS) 

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS  (Title, identifying no., date): 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?  (If "YES," indicate within how many 

         calendar days after award in Item 12B.) 

12B. CALENDAR DAYS 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

STANDARD FORM 1442 (REV. 4-85) STANDARD FORM 1442 

Prescribed by GSA YFAR (48 CFR) 52.236-1(d) 
NSN 7540-01-155-3212 

SOLICITATION, OFFER 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION, OFFER 

AND AWARD 

(Construction, Alteration, or Repair) 

SOLICITATION SOLICITATION 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 

9. FOR INFORMATION 
              CALL: 

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder". 

SEALED BID (IFB) 

NEGOTIATED (RFP) 

11. The Contractor shall begin performance within ____________ calendar days and complete it within   ____________  calendar days after receiving 

award, notice to proceed.  This performance period is mandatory, negotiable.  (See _____________________________.) 

YES NO 

A. Sealed offers in original and ___________________copies to perform the work required are due at the place specified in Item 8 by _____________ 

(hour) local time _____________________ (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed 

envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due 

B. An offer guarantee  is, is not required. 

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference  
 . 

D. Offers providing less than _______________________ calendar days for Government acceptance after the date offers are due will not be  

considered and will be rejected. 
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VA101-12-R-0053 
X 

663-406 

Department of Veterans Affairs 

Office of Construction and 

Facilities Management - Western Region 

1175 Nimitz Avenue, Suite 200 

Vallejo CA 94592 

Same as Item 7 

RONALD FERRER 707-562-8465 

VA Puget Sound Healthcare System, Seattle Division, Correction of Seismic Deficiencies, Building 100 Nursing Tower (NT) 

and Community Living Center (CLC), 1660 South Columbian Way, Seattle, WA 98108. 

Contractor shall provide all tools, material, equipment, transportation, supervision, and labor for work as indicated 

and specified, involving general construction, alterations, mechanical, electrical, fire protection work, abatement, 

and utility systems, in accordance with specifications and drawings. 

The estimated cost range for this project is between $20,000,000 and $50,000,000.  The applicable North American 

Industry Classification System (NAICS) is 236220 with a small business size standard of $33.5 million.  This 

solicitation provides for full and open competition / unrestricted. 

See SF1442 continuation pages for all Contract Line Items (CLINS).  The contract type is Firm Fixed Price. 

The Government intends to award Main Bid CLIN 001, CLIN 001A and CLIN 001B.  Bidders must propose a price for each CLIN. 

Subcontracting Goals for FY2012: (a) Small Business (SB) - 17.5%, (b) Veteran-Owned Small Business (VOSB) - 5.0%, 

(c) Service-Disabled Veteran-Owned Small Business (SDVOSB) - 3.0%, (d) Small Disadvantaged Business [includes 8(a)] - 

5.0%, (e) Women-Owned Small Business (WOSB) - 5.0%, (f) Historically-Underutilized Business Zone (HUBZone) Small 

Business - 3.0% 

ten (10) 1095 

X X 52.211-10 

X 
10 

    five (5) 1:00 pm PDT 

06-29-2012 

X 

ninety (90) 
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14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. 

16. REMITTANCE ADDRESS 

CODE FACILITY CODE 

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is 
accepted by the Government in writing within __________ calendar days after the date offers are due. 

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds. 

19. ACKNOWLEDGMENT OF AMENDMENTS 

AMENDMENT NO. 

DATE 

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER 20B. SIGNATURE 20C. OFFER DATE 

21. ITEMS ACCEPTED: 

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA 

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c)(  )     41 U.S.C. 253(c) (      )       

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY 

PHONE: FAX: 

28. NEGOTIATED AGREEMENT 29. AWARD Your 

Contractor agrees offer on this solicitation, is hereby accepted as to the items listed.  This 
to furnish and deliver all items or perform all work, requisitions identified award consummates the contract. which consists of (a) the Government 
on this form and any continuation sheets for the consideration stated in solicitation and your offer, and (b) this contract award.  No further cont- 
this contract.  The rights and obligations of the parties to this contract ractual document is necessary. 
shall be governed by (a) this contract award, (b) the solicitation, and (c) 
the clauses, representations, certifications, and specifications incorporated 
by reference in or attached to this contract. 

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER 

TO SIGN 

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 

BY 

OFFER 

AWARD 

STANDARD FORM 1442(REV. 4-85)BACK  

(Include ZIP Code) (Include area code) 

(Include only if different than Item 14) 

(Insert any number equal to or greater than 
the minimum requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.) 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 

(Type or print) 

(4 copies unless otherwise specified) 

(Type or print) 
(Type or print) 

(Contractor is required to sign this 

document and return _______ copies to issuing office.) 

(Contractor is not required to sign this document.) 

(Must be fully completed by offeror) 

(To be completed by Government) 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 

See SF 1442 Continuation Page 03 

Department of Veterans Affairs 

Office of Construction and 

Facilities Management - Western Region 

1175 Nimitz Avenue, Suite 200 

Vallejo CA 94592 

Department of Veterans Affairs 

FMS-VA-2(101) 

Financial Services Center 

PO Box 149971 

Austin TX 78714-9971 

RONALD FERRER 
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SF 1442 Block 17 Continuation Page 3 

 

CLIN 001: Main Bid – Correct Seismic Deficiencies Building 100 Nursing Tower and 

Community Living Center – Structural including Soft Seismic.  Period of 

Performance: 1095 calendar days. 

 

CLIN 001 MAIN BID TOTAL COST DOLLAR AMOUNT: 

 

$___________________________________________________________________ 

CLIN 001 MAIN BID TOTAL COST DOLLAR AMOUNT IN WORDS:   

 

 

 

 

 

 

CLIN 001A: Physical Security – Provide separate cost (extract from CLIN001) for 

portions of the building systems and materials designated on the drawings and in 

the specifications to provide physical security for the building structure and 

systems.  

 

CLIN 001A TOTAL COST DOLLAR AMOUNT: 

 

$___________________________________________________________________ 

CLIN 001A TOTAL COST DOLLAR AMOUNT IN WORDS:   

 

 

 

 

 

 

CLIN 001B: Asbestos / Hazardous Materials Abatement – Provide separate cost (extract 

from CLIN 001) for portions of the building systems and materials designated on 

the drawings and in the specifications to perform asbestos or hazardous materials 

abatement related work including demolition, removal and disposal. 

 

 

CLIN 001B TOTAL COST DOLLAR AMOUNT: $______________________________________ 

 

 

CLIN 001B TOTAL COST DOLLAR AMOUNT IN WORDS:   
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 INFORMATION REGARDING BIDDING MATERIAL, BID GUARANTEE AND 

BONDS 
  

 

  (a)  Construction contractors must download all solicitation (plans & specifications) documents at 

www.fbo.gov. Contractors must be registered in the Central Contractor Registration (CCR) database at 

http://ccr.gov prior to award and must have a DUNS number by registering for the Register to Receive 

Notification list at http://www.fbo.gov. Contractors will be notified by e-mail of any new amendments that 

have been issued and posted.  No other notification of amendments will be provided.  Contractors are 

advised that they are responsible for obtaining and acknowledging any amendments to the solicitation.  

Check www.fbo.gov for all amendments BEFORE you deliver/send your proposal to the designated 

person, place, date and time.   

   (b) A bid guarantee is required in an amount not less than 20 percent of the bid price but shall not exceed 

$3,000,000.  Failure to furnish the required bid guarantee in the proper form and amount, by the time set 

for opening of bids, will require rejection of the bid in all cases except those listed in FAR 28.101-4, and 

may be cause for rejection even then. 

  

   (c) If the contract will exceed $100,000 (see FAR 28.102-1 for lesser amount), the bidder to whom 

award is made will be required to furnish two bonds, a Payment Bond, SF 25A, and a Performance Bond, 

SF 25, each in the penal sum as noted in the General Conditions of the Specification. Copies of SFs 25 and 

25A may be obtained upon application to the issuing office. 

  

 DESCRIPTION OF WORK: 

  

 Cost Range: $20,000,000.00 to $50,000,000.00. 

  

  

http://www.fbo.gov/
http://ccr.gov/
http://www.fbo.gov/
http://www.fbo.gov/
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 INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO 

BIDDERS/OFFERORS 
    SECTION 00 11 21 

REQUEST FOR PROPOSAL - BEST VALUE 

(CORRECTION OF SEISMIC DEFICIENCIES, BUILDING 100 NURSING TOWER AND COMMUNITY 

LIVING CENTER)  

(PROJECT NO. 663-406)  

VA PUGET SOUND HEALTHCARE SYSTEM, SEATTLE DIVISION, WA 

A. PART I - GENERAL 

A1. Scope of Contract 

 Provide all labor, materials, tools and equipment, supplies, supervision,  

transportation and abatement as necessary for work described herein and 

other specific tasks as further defined by this request for proposal (RFP). 

 

   This project includes: 

  Nursing Tower (NT): 

 -Replace existing braces with Buckling Restrained Braced (BRBs) 

Frames in NTs and in selected Central Core (CC) locations. 

 -Structurally join the two NTs with the CC.  

 - Disconnect deficient braces in CC.  

 - Strengthen selected columns and column bases at the lower two 

levels.  

 - Provide interstitial floor bracing.  

 - Seismically brace non-structural building systems.  

Community Living Center (CLC): 

  - Replace selected braces with BRBs.  

 - Strengthen selected column/beam (at roof) and column/base 

connections. 

 - Remove braces that are no longer necessary.  

 - Seismically brace non-structural building systems.  

 

Building 100 NT consists of two seven-story towers which are nearly identical 

in their basic structure, each approximately 80,000 square feet.  They are 

referred to as “East NT” and “West NT.”  East NT has a partial basement and 

both NTs have a mechanical penthouse.  The NTs are separated by a gap of 

about 100 feet, and this gap is partially filled by the CC, which is the 

same height as the NTs, and will be structurally tied to the NTs in the scope 

of this project.  The Building 100 CLC is one story with a partially day 
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lit basement, is of irregular shape, contains 23,000 square feet on the first 

floor, and 14,000 square feet in the basement. 

 

The project includes all necessary non-structural work associated with 

performance of the seismic work such as temporary provisions, abatement, 

demolition and replacement of existing building components as required and 

as indicated and specified for various disciplines including, but not 

limited to, Architectural, Mechanical, Fire Protection and Electrical.  The 

project shall be phased as indicated and the existing NTs and CLC, and 

Hospital, are planned to remain fully operational during the construction 

of the seismic upgrade, except for the floor or wing where construction is 

currently occurring.  

 

A2. Definitions  

a. Contracting Officer: The services to be performed under this contract 

are subject to the general supervision, direction, control and approval 

of the Contracting Officer. 

b. Project Manager: The Contracting Officer's representative responsible 

for administering contracts under the immediate direction of the 

Contracting Officer. 

c. Resident Engineer: The Contracting Officer's authorized representative 

at the construction site. When more than one Resident Engineer is assigned 

to a construction project one is designated as being in-charge and is 

called the "Senior Resident Engineer". The Resident Engineer is 

responsible for protecting the Government's interest in the execution 

of the construction contract work.  Duties include surveillance of all 

construction work to assure compliance with the contract documents, 

interpretation of the contract documents, approval of changed work, 

approval of all submittals, samples, shop drawings, etc. The Resident 

Engineer may issue change orders to the Contractor within the limitations 

set forth in his delegation of authority from the Contracting Officer. 

d. Contractor: This term, as used herein, refers to the Contractor under 

this contract. 
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A3. Selection Procedure  

 

During the review of offers the VA may ask for additional information. The 

VA may initiate action to award a contract at any point after review of the 

offers. Therefore, offers should reflect the offeror’s best terms both from 

a technical and cost standpoint. See FAR 52. 215-1, Instructions to Offerors 

- Competitive Acquisition (Jan 2004). 

 

A4. Tentative Schedule  

 

PreSolicitation Posted in 

FedBizOpps 
April 30, 2012 

Solicitation Posted in 

FedBizOpps (Construction 

Documents)  

May 15, 2012 

Pre-proposal conference May 22, 2012 

Last Day to submit Requests for 

Information (RFIs) 

Seven (7) days 

before proposal 

due date  

Final Issuance of Amendments  

(if necessary) 
To Be Determined 

Proposal submitted June 29, 2012 

Contract award JuLY 16, 2012 

Notice to proceed (NTP) To Be Determined 

Construction completion 1095 calendar days 

(after NTP) 

 

 

D. Schedule Objectives - The anticipated completion of this project is 1095 

calendar days after “Notice to Proceed” (NTP).  

A5. Cost Range 

 The anticipated cost range for this project is between $20,000,000 and 

$50,000,000. 

A6. Pre-Proposal Conference, Small Business Workshop and Site Walk (Attendance 

is not mandatory) 

 

Site Walk 

Date and Time:  May 22, 2012 starting at 9:30AM Pacific Daylight Time 
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Meeting Location:  VA Seattle Campus, 1660 South Columbian Way, Patio 

between Buildings 1 and 18. 

Use of PPE (personal protective equipment) – Closed Toe Shoes 

 

Pre-proposal Conference and Small Business Workshop 

Date and Time: May 22, 2012 starting at 11:00AM Pacific Daylight Time.  

Location:  VA Seattle Campus, 1660 South Columbian Way, Building 1, Room 

240, Seattle, WA 98108. 

 

All offerors, consultants, subcontractors, manufacturers and suppliers are 

invited to attend. The following agenda is furnished for this meeting:  

1. Opening Remarks;  

2. Review of Project for Construction Contracting; 

3. Specifications, Network Analysis System and Project Phasing; 

4. Small Business Workshop 

5.    General Requirements, Solicitation Documents and Offer Submission 

Procedure; 

6. Review of "Buy American Act";  

7. Questions and Answers; 

8. Close  

 

Note:  Parking on the VA Seattle Campus is very limited. Use of public 

transportation is advised. It is recommended that all interested parties 

arrive no less than one (1) hour prior to the start of the pre-proposal 

conference and site visit. 

 

A7. Small Business Workshop 

   A.  This workshop will be held in the same room as the Pre-proposal 

conference. The workshop will be conducted by a representative of the Small 

Business Administration and/or the VA Office of Small Disadvantaged Business 

Utilization. All prime Contractors and subcontractors, including 

disadvantaged (minority), women owned and other small business concerns are 

encouraged to attend. 

 

 B. The following agenda is furnished for the information of all prospective 

attendees of the Small Business Workshop: 

  1. Introduction of representatives for General Contractors, 
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 Sub-Contractors, service-disabled veteran-owned small business, 

veteran-owned small business, HUBZone or 8(a), women owned small 

business, and other workshop participants. 

  2. Explanation of Federal Acquisition Regulations (FAR),  

  3. Informal presentation from each participating prime 

 Contractor. 

 4. Registration of each service-disabled veteran-owned, 

veteran-owned, HUBZone or 8(a), women owned and other small business 

participants with prime Contractors. 

  5. Questions and Answers. 

 

B.  PART II – RESPONSIBILITIES  

B1. VA Team 

     A. The design team that prepared the contract documents is: 

 

      A/E:           Stantec Consulting Services, Inc. 

                     901 Market Street 

                     San Francisco, CA 94103 

 

      Consultants:   Stantec – mechanical/ plumbing 

                     1932 First Avenue, Suite 307 

                     Seattle, WA 98101 

                      

                     Sparling – Electrical 

                     720 Olive Way, Suite 1400 

                     Seattle, WA 98101-1853 

 

 

                     Degenkolb Engineers – Structural 

                     600 University Street, Suite 720 

                     Seattle, WA 98101 

 

                     Coughlin Porter Lundeen – Civil 

                     413 Pine Street, Suite 300 

                     Seattle, WA 98101 

 

B. The VA team is also comprised of VA Office of Construction & Facilities 

Management – West Region located in Vallejo, CA and others at VA Headquarters 

located in Washington, DC, a Senior Resident Engineer (SRE) who will be 

located at the construction site, and VA Medical Center staff. The 

coordinator/manager of the VA team will be the Project Manager. The SRE will 

have Contracting Officer authority.  

 

C. PART III - PROPOSAL REQUIREMENT 

C1. GENERAL 

A. Proposals shall be based on solicitation documents issued for RFP 

Solicitation Number VA101-12-R-0053.  
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B. Proposals shall be received on or before June 29, 2012 at 1:00 PM 

Pacific Daylight Time. There will be no public opening of the proposals.  

 

C. Submit sealed offers to: 

 

1. Commercial Delivery Services / Hand Carry (Monday- Friday, 7:30 am 

to 4:30 PM:  

Ronald Ferrer, Contracting Officer  

Department of Veterans Affairs 

Office of Construction & Facilities Management – Western Region 

1175 Nimitz Avenue, Suite 200 

Vallejo, CA 94592 

Telephone: 707-562-8465 

 

OR 

   

2. US Postal Service Deliveries: 

Ronald Ferrer, Contracting Office 

Department of Veterans Affairs 

Office of Construction & Facilities Management – Western Region 

1175 Nimitz Avenue, Suite 200 

Vallejo, CA 94592 

 

D. Technical and Cost sections of the Offers proposals will be evaluated 

independently.  Offeror shall separately bind each section.  Each section 

must therefore be labeled with the Offeror’s organization, business address, 

and VA Project Number.  Offerors shall affix their name and return addresses 

on their envelope/packaging. 

E.  Carefully follow “Instructions, Conditions, and Notices to Offerors”.  

Standard Form SF 1442 shall be used for submitting cost proposal.  For 

Technical proposal, submit original and five (5) copies.  For Cost proposal, 

submit original proposal, Standard Form 1442, with a bid guarantee. Also, 

all offerors shall submit an electronic copy of the cost and technical 

proposals on one CD or one DVD. 

1. Offeror shall submit separate prices for any Bid Items indicated on 

the RFP Offer and award; 

2. Offeror shall include all required Representations and 

Certifications; and acknowledge receiving amendments by number. 

C2. PROPOSAL REVISIONS (FAR 52.215-1) 

A. If determined to be necessary, proposal revisions will be requested 

from the proposals received.  The Contracting Officer will identify those 

offerors, whose proposals are within the competitive range, considering the 

selection criteria identified in this section.  Negotiations may be 

conducted with those offerors falling within the competitive range, after 
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which proposal revisions will be requested.  Those selected as within the 

competitive range will be given 7 calendar days to prepare their proposal 

revisions.  Sealed proposal revisions will be submitted as per Part 

III.C1.C, above, except as noted below and will be due at a time and place 

to be determined.   

B. Offerors submitting proposal revisions will not be requested to 

re-submit any documents which are unchanged from their initial proposals. 

They should provide necessary changes to individual paragraphs, as briefly 

as possible, together with a table of contents, which clarifies where within 

the initial proposal the additional information or changed documents would 

be placed. Proposal revisions shall include a completed Standard Form SF- 

1442.  A new bid bond shall be submitted only if the final proposal revisions 

offeror’s price proposal is greater than its initial price proposal. 

  

C3. COST PROPOSAL REQUIREMENTS 

 Cost Proposals Shall be Submitted on Standard Form 1442 (SF-1442), 

 Solicitation, Offer and Award (Construction, Alteration, or Repair). 

 Provide Original SF-1442 and cost proposal as indicated in the pricing 

schedule. 

C4. TECHNICAL PROPOSAL REQUIREMENTS 

 Submit original and five (5) copies of the Technical Proposal.  The 

technical proposal shall be divided into four sections: (1) Construction 

Management; (2) Schedule; (3) Past Performance; and (4) Small Disadvantaged 

Business Participation. 

A. Construction Management - This factor will be evaluated on the basis of 

Corporate Project Experience, Key Project Personnel Experience and 

Technical/Management approach.   

1. Corporate Project Experience - The Offeror shall demonstrate 

corporate construction experience with a minimum of 3 Seismic projects 

in an operating healthcare environment, that are ongoing or completed 

within the last 5 years, and of similar size (square footage, dollar 

amount), scope (seismic renovation, healthcare) and complexity.  

Provide the following information: 

a) Contract number, project title, location and brief description 

including the building use (Medical Facility, etc.) and contracting 

method (e.g., design build, design bid construct, CM at risk).  

b) Project owner, name, and telephone number of owner’s contact person. 
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c) Project Prime Contractor and Major Subcontractors with name and 

telephone number of contact person(s). 

d) Project Statistics including start and completion dates (original vs. 

actual) for construction; cost (original vs. actual) with brief 

explanation of what is included in the cost; square footage; 

foundation type; number of levels; and any letters of recommendation, 

performance evaluations and/or awards received. 

e) Names of Key personnel currently with the firm that worked on the listed 

projects that will also work on this project, if awarded. 

 

2. Key Project Personnel Experience (Specialized experience and 

technical competence) – The Offeror shall demonstrate the relevant 

experience of the key project personnel listed below.  Please note 

if one individual is proposed for more than one position listed.   

 a) Overall Project Manager 

 b) Construction Project Manager 

 c) Project Superintendent 

 d) Safety Manager 

 e) Quality Assurance Manager 

 

 Biographical data for each key project personnel shall include the 

following: 

a) Name of individual. 

b) Company employed by. 

c) Company position title. 

d) Years with the company. 

e) Describe work experience with projects that were seismic projects or 

were medical facilities and the company (by name) they worked for when 

involved in the project. Include dates of projects. 

f) An indication of which (if any) projects submitted under Corporate 

Project Experience (above) the individual participated in and what 

the individuals responsibility was for that project.  

g) An indication of which other individuals submitted under Key Project 

Personnel Experience this individual has worked with and the project 

they worked on together, noting if that project has been submitted 

under Corporate Experience (above). 

h) Position that the individual will hold in regard to this 

contract/project team, description of duties and what percentage of 
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the individual’s time would be committed to the project during both 

the design and construction phases.  

i) Describe job related educational experience including degrees, 

certificates etc and granting institutions.  

 

3) Technical / Management Approach 

 a) Project Delivery Philosophy – The Offeror shall describe its 

philosophy concerning elements for successful partnering, 

communication and conflict resolution. 

 b) Project Organizational Chart and Narrative – The Offeror shall 

include all team members, including Key Project Personnel, as well 

as any other management staff proposed in an organizational chart.  

Organization chart should indicate the following information for each 

management staff assigned to the project: the individual’s location 

– on site or off site, and percentage of time dedicated to the project.  

The Offeror should clearly describe the prime responsible firm (or 

firms if Joint Venture) and individuals as well as the roles and 

responsibilities of individuals proposed as consultants or 

subcontractors.  Provide a list of all consultants and all proposed 

major subcontractors, including telephone number, address, and name 

of contact.  

 c) Company Quality Assurance / Quality Control Plan – The Offeror shall 

provide a QA/QC plan to document company methodologies for ensuring 

the quality of deliverables to be in conformance with VA program 

requirements.  

 

B. Schedule - This factor will be evaluated on the basis of a Phasing Plan 

and Proposed Progress Schedule.  Attached is suggested schedule by the VA 

Puget Sound Healthcare System, Seattle Division, dated January 3, 2012.   

1. Phasing Plan – The Offeror shall describe in a written narrative, the 

plan for phasing the work so that the facility remains operational.  

The narrative will also detail how the Contractor intends to prepare 

the site, disassemble, relocate, reassemble, and reactive utility 

services to the facility within any specified time limits.  

2. Progress Schedule – The Offeror shall provide its proposed progress 

schedule which will be evaluated for realism and reasonableness.  The 

progress schedule will be in a time scaled bar graph format. The 

horizontal axis will be scaled for time beginning with the Notice to 
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Proceed and concluding with contract completion. The vertical axis 

will show the milestones and major portions of the contract work. All 

schedule items will show a start date and a completion date. The 

detailed schedule will indicate specific tasks with dates for each 

step of the process including: mobilization, demolition method and 

sequencing, excavation, structure completion, exterior finishing, 

procurement and installation of equipment; provisions for overtime 

or shift work, relocation of existing equipment, site utilities, 

roadway realignment, tests and final inspection.  The Offeror shall 

specify how much allowance has been made for bad weather in the 

schedule, the days of the week and the hours of construction operations 

during each phase of the work, and the percentage of contract 

completion that will be achieved at the end of each month of the 

contract. 

 

C. Past Performance – This factor will be evaluated on the basis of Past 

Performance Questionnaires completed and submitted by references identified 

in Corporate Project Experience (minimum of 3 projects), and the past safety 

record of prospective Contractor.  The Evaluation Team may consider past 

performance data from a wide variety of sources both inside and outside the 

Federal Government. 

 

1. Past Performance Questionnaire – The references are to submit 

completed questionnaires to the Contracting Officer by the due date 

and time for receipt of proposals.  The questionnaires will be 

evaluated to determine client satisfaction, for elements including 

Quality Control, Effectiveness of Management, Timely Performance, and 

Compliance with Labor and Safety Standards.  In the case of an offeror 

without a record of relevant past performance or for whom information 

on past performance is not available, the offeror may not be evaluated 

favorably or unfavorably on past performance and will receive a 

neutral rating. 

2. Safety Record – The Offeror shall provide documentation that specifies 

Contractor in question has no more than three serious, or one repeat, 

or one willful OSHA or EPA violation(s)in the past 3 years and has 

an Experience Modification Rate (EMR) of equal to or less than 1.0.  
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D. Small Business Participation – Evaluation will be based on whether 

prospective offeror qualifies as a small or large business. 

1. Offeror is a small business. 

a) If offeror claims that it qualifies as a small business, it shall 

so state this in this section. 

b) Offeror shall also state whether it qualifies as one or more of 

the following: 

i)  Service Disabled Veteran Owned Small Business; 

ii)   Veteran Owned Small Business; 

iii)  HUBZone; 

iv) Small Disadvantaged Business or 8(a); 

v)  Woman Owned Small Business 

vi) Offeror is a small business, other than above categories. 

2. Offeror is a large business 

a) If offeror is a Joint Venture, Partnership, Mentor-Protégé or other 

teaming arrangement, it shall describe the participation of small 

businesses in the arrangement, including whether the small business 

qualifies as one or more of the categories listed in D. b. (i) – (vi) 

above.  Offeror shall include in its description of the teaming or 

mentor-protégé arrangement the percentage of participation of each 

of the small business categories in the total arrangement and shall 

provide a copy of the teaming arrangement’s executed agreement or 

Mentor-Protégé agreement. 

b) Offeror shall provide a proposed Subcontracting Plan along with 

the proposal that indicates the total target as a percentage of 

contract value for each of the categories listed in D. b. (i) – (vi) 

above.  The goals for this contract are set forth in Standard Form 

1442. 

c) Past Subcontracting Goals Performance - Offeror shall provide 

documentation, such as Individual Subcontract Reports and/or Summary 

Subcontract Reports in the Electronic Subcontracting Reporting System 

(eSRS), demonstrating the degree to which offeror:  

i) exceeded approved subcontracting goals for all federal 

construction projects within the last three years.  

ii) met approved subcontracting goals for all construction 

projects within the last three years. 

iii)  Provide an explanation for any goals not met. 
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C5. SELECTION CRITERIA AND WEIGHTINGS 

A. Proposals will be evaluated and award will be made on the basis of 

both cost and technical considerations most advantageous to the government 

as per FAR Part 15. Using the tradeoff process under best value, it may be 

in the Government’s best interest to consider award to other than the lowest 

price offeror or other than highest technically rated offeror.  All 

technical factors, when combined are significantly more important than 

cost/price.  Offerors are advised that if the technical proposals are 

essentially equal, the award will be made on the basis of the lowest cost. 

Responsibility determination will be made in accordance with FAR 9.1 

Responsible Prospective Contractors. 

B. Technical Evaluations - Evaluations will be based on the following 

factors, listed in order of descending importance.   

1. Construction Management – The three subfactors are listed in 

descending order of importance.  

 a) Corporate Project Experience – Greater weight will be given to 

offeror’s experience as a prime Contractor rather than as a 

consultant or subcontractor. 

   b) Key Project Personnel Experience – the five subfactors are 

 equal in importance. 

  i)  Overall Project Manager 

  ii)  Construction Project Manager 

  iii) Project Superintendent 

  iv) Safety Manager 

  v) Quality Assurance Manager 

 

   c) Technical / Management Approach – the three subfactors are equal 

in importance. 

  i)  Project Delivery Philosophy 

  ii) Project Organizational Chart and Narrative 

iii) Company Quality Assurance / Quality Control Plan 

2. Schedule – The two subfactors are listed in descending order of 

importance. 

 a) Phasing Plan 

b) Proposed Progress Schedule. 

3. Past Performance – The two subfactors are equal in importance. 

 a) Past Performance Questionnaire 

b) Safety Record 
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4. Small Business Participation – This factor shall be evaluated on the 

basis of whether offeror qualifies as a small or large business.   

 a) Small Business:  A proposal from an offeror that is a small business 

shall be evaluated on the following, listed in decreasing order of 

importance with the Service Disabled Veteran Owned Small Business 

receiving the maximum score. 

i) Offeror is a Service Disabled Veteran Owned Small 

Business. 

ii) Offeror is a Veteran Owned Small Business. 

iii) Offeror is a Small Business, regardless of category. 

b) Large Business:  A proposal from an offeror that is a large business 

shall be evaluated on the following three subfactors, which are equal 

in importance.   

i) Offeror is a large business that includes one or more small 

businesses as part of a Mentor-Protégé or teaming arrangement.  

Offeror’s proposal will be evaluated on the degree to which the 

mentor-protégé or teaming arrangement includes the following, 

listed in decreasing order of importance. 

(a) Service Disabled Veteran Owned Small Business. 

(b) Veteran Owned Small Business. 

(c) Small Business, regardless of category. 

ii) Subcontracting Plan – Offeror’s proposal shall be evaluated 

on the degree to which offeror’s subcontracting plan exceeds 

the goal set forth in the Standard Form 1442, and includes the 

following categories, listed in decreasing order of importance: 

(a) Service Disabled Veteran Owned Small Business. 

(b) Veteran Owned Small Business. 

(c) Small Business, regardless of category. 

iii) Past Small Business Subcontracting Goals Performance – 

Offeror’s proposal shall be evaluated based on the following, 

listed in decreasing order of importance. 

(a) The degree to which offeror exceeded approved 

subcontracting goals for all federal construction 

projects within the last three years. 

(b) The degree to which offeror met approved 

subcontracting goals for all federal construction 

projects within the last three years. 

(c)Provide an explanation for any goals not met. 
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C. Cost/Price Evaluations – Cost will be evaluated on the basis of its realism 

and acceptability to the Government.   

 

C6. RATING STANDARDS AND DEFINITIONS 

The technical evaluation factors will be evaluated on an adjectival basis.  

Offerors are advised any strengths that are accepted by the government may be 

incorporated into the contract as the minimum performance requirement.   

"Deficiency" is a material failure of a proposal to meet a Government requirement 

or a combination of significant weaknesses in a proposal that increases the risk 

of unsuccessful contract performance to an unacceptable level.  "Weakness" means 

a flaw in the proposal that increases the risk of unsuccessful contract 

performance. A "significant weakness" in the proposal is a flaw that appreciably 

increases the risk of unsuccessful contract performance. 

 
Adjective Definition 

 

Outstanding 

 

Exceeds all or almost all of the VA’s requirements.  Contains 

many significant strengths and no significant weaknesses.  

Contains extensive detail to indicate a thorough 

understanding of the requirements, with a low degree of risk 

in meeting the VA’s requirements.   

Excellent 

 

Exceeds some and satisfies all of the VA’s requirements.  

Contains many significant strengths and few significant 

weaknesses.  Contains adequate detail to indicate an 

understanding of the requirements, with an overall low degree 

of risk in meeting the VA’s requirements.   

Acceptable Satisfies all or almost all of the VA’s requirements.  

Contains few significant strengths and few significant 

weaknesses, or contains no significant strengths or 

weaknesses.  Contains minimal detail to indicate an 

understanding of the requirements, with an overall low to 

moderate degree of risk in meeting the VA’s requirements.  

Marginal 

 

Satisfies some of the VA’s requirements.  Contains no 

significant strengths and few significant weaknesses or many 

significant strengths and many significant weaknesses.  

Contains minimal or no detail to indicate an understanding of 

the requirements, with an overall high degree of risk in 

meeting the VA’s requirements.   

Unacceptable 

 

Fails to meet stated requirements and/or contains major 

errors, omissions or deficiencies which indicate a lack of 

understanding of the requirements or an offer which cannot be 

expected to meet requirements or involves a very high risk.  

These conditions can not be corrected without a major rewrite 

or revision of the proposal. 
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Past Performance:  The VA will assign an adjectival rating based on the information 

provided by the references and any other source.  In the case of an offeror without 

a record of relevant past performance or for whom information on past performance 

is not available, the offeror may not be evaluated favorably or unfavorably on 

past performance and will receive a neutral rating.  However, the proposal of an 

offeror with no relevant past performance history, while rated neutral in past 

performance, may not represent the most advantageous proposal to the Government.  

The Evaluation Team may consider past performance data from a wide variety of 

sources both inside and outside the Federal Government.  The Government evaluation 

team will conduct an evaluation based on past performance of offerors as it relates 

to the probability of successfully performing the solicitation requirements, and 

the Past Performance evaluation will assess the relative risks associated with 

an offeror’s likelihood of success in fulfilling the solicitation’s requirements. 

 
 

 

 

 

Note:  Amendments:  Amendments to Solicitation No. VA101-12-R-0053 will  

       be posted at www.fedbizopps.gov. Paper copies of the  

       amendments will NOT be individually mailed.  By registering to  

       receive notification list at http://www.fedbizopps.gov, you will be  

Outstanding The Offeror’s performance met contractual requirements and 

exceeded many requirements to the Client’s benefit.  The 

contractual performance was accomplished with few minor 

problems for which corrective actions taken by the offeror 

were highly effective.   

Above Average The Offeror’s performance met contractual requirements and 

exceeded some requirements to the Client’s benefit.  The 

contractual performance was accomplished with some minor 

problems for which corrective actions taken by the offeror 

were effective. 

Satisfactory The Offeror’s performance met contractual requirements.  

The contractual performance contained some minor problems 

for which corrective actions taken by the offeror were 

satisfactory. 

Marginal Performance did not meet some contractual requirements.  

Performance indicated that there are some potential risks 

associated with the quality of work, timeliness of service, 

and contract performance.   

Unacceptable Performance did not meet contractual requirements.  The 

contractual performance reflected a serious problem for 

which the offeror has yet to identify corrective actions 

or the offeror’s proposed actions appear only marginally 

effective or were not fully implemented. 

Neutral No record of relevant present or past performance, or 

present and past performance information is not available. 

http://www.fedbizopps.gov/


  VA101-12-R-0053 

  Page 22 of 150 

       notified by e-mail of any new amendments that have been issued and  

       posted.  No other notification of amendments will be provided.   

       Potential offerors are advised that they are responsible for  

       obtaining and acknowledging any amendments to the solicitation.   

       Failure to acknowledge an amendment may result in your proposal  

       being considered non-responsive. 

- - - E N D - - - 
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2.1  52.216-1  TYPE OF CONTRACT  (APR 1984) 
  

   The Government contemplates award of a Firm Fixed Price contract resulting from this solicitation. 

  

                          (End of Provision) 

 2.2  52.222-5  DAVIS-BACON ACT--SECONDARY SITE OF THE WORK (JUL 2005) 
  

     (a)(1) The offeror shall notify the Government if the offeror intends to perform work at any secondary 

site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6, Davis-Bacon Act, of this 

solicitation. 

  

     (2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary site of the work, 

the offeror shall request a determination from the Contracting Officer. 

  

     (b)(1) If the wage determination provided by the Government for work at the primary site of the work 

is not applicable to the secondary site of the work, the offeror shall request a wage determination from the 

Contracting Officer. 

  

     (2) The due date for receipt of offers will not be extended as a result of an offeror's request for a wage 

determination for a secondary site of the work. 

  

                            (End of Provision) 

  

 2.3  52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 

ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION 

(FEB 1999) 
  

   (a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action 

Compliance Requirements for Construction clause of this solicitation. 

  

   (b) The goals for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate workforce in each trade on all construction work in the covered area, are as follows: 
 ____________________________________________________________________ 

 Goals for minority participation | Goals for female participation 

 for each trade                   | for each trade 

 ________________________________ | __________________________________ 

                                  | 

           7.2 %                  |            6.9 % 

 ________________________________ | __________________________________ 

  

  

   These goals are applicable to all the Contractor's construction work performed in the covered area.  If 

the Contractor performs construction work in a geographical area located outside of the covered area, the 

Contractor shall apply the goals established for the geographical area where the work is actually performed.  

Goals are published periodically in the Federal Register in notice form, and these notices may be obtained 

from any Office of Federal Contract Compliance Programs office. 

  

   (c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 

CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative 

action obligations required by the clause entitled "Affirmative Action Compliance Requirements for 
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Construction," and (3) its efforts to meet the goals.  The hours of minority and female employment and 

training must be substantially uniform throughout the length of the contract, and in each trade.  The 

Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  

The transfer of minority or female employees or trainees from Contractor to Contractor, or from project to 

project, for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, Executive 

Order 11246, as amended, and the regulations in 41 CFR 60-4.  Compliance with the goals will be 

measured against the total work hours performed. 

  

   (d)  The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal 

Contract Compliance, U.S. Department of Labor,  within 10 working days following award of any 

construction subcontract in excess of $10,000 at any tier for construction work under the contract resulting 

from this solicitation. The notification shall list the-- 

  

     (1) Name, address, and telephone number of the subcontractor; 

  

     (2) Employer's identification number of the subcontractor; 

  

     (3) Estimated dollar amount of the subcontract; 

  

     (4) Estimated starting and completion dates of the subcontract; and 

  

     (5) Geographical area in which the subcontract is to be performed. 

  

   (e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is 

 Seattle, WA. 

  

  

  

                            (End of Provision) 

  

  

 2.4  52.225-12  NOTICE OF BUY AMERICAN ACT REQUIREMENT 

--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (FEB 2009) 
  

   (a) Definitions. "Commercially available off-the-shelf (COTS) item," "construction material," 

"designated country construction material," "domestic construction material," and "foreign construction 

material," as used in this provision, are defined in the clause of this solicitation entitled "Buy American 

Act--Construction Materials Under Trade Agreements" (Federal Acquisition Regulation (FAR) clause 

52.225-11). 

  

   (b) Requests for determination of inapplicability. An offeror requesting a determination regarding the 

inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 

allow a determination before submission of offers. The offeror shall include the information and applicable 

supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has 

not requested a determination regarding the inapplicability of the Buy American Act before submitting its 

offer, or has not received a response to a previous request, the offeror shall include the information and 

supporting data in the offer. 

  

   (c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 

requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction 
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materials, by adding to the offered price the appropriate percentage of the cost of such foreign construction 

material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

  

     (2) If evaluation results in a tie between an offeror that requested the substitution of foreign 

construction material based on unreasonable cost and an offeror that did not request an exception, the 

Contracting Officer will award to the offeror that did not request an exception based on unreasonable cost. 

  

   (d) Alternate offers. (1) When an offer includes foreign construction material, other than designated 

country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of 

FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic 

or designated country construction material. 

  

     (2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 

alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of 

FAR clause 52.225-11 for the offer that is based on the use of any foreign construction material for which 

the Government has not yet determined an exception applies. 

  

     (3) If the Government determines that a particular exception requested in accordance with paragraph 

(c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of 

the equivalent domestic or designated country construction material, and the offeror shall be required to 

furnish such domestic or designated country construction material. An offer based on use of the foreign 

construction material for which an exception was requested-- 

  

       (i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 

  

       (ii) May be accepted if revised during negotiations. 

  

                            (End of Provision) 

  

 2.5  52.228-1  BID GUARANTEE  (SEP 1996) 
  

   (a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, 

may be cause for rejection of the bid. 

  

   (b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported 

by good and sufficient surety or sureties acceptable to the Government, postal money order, certified check, 

cashier's check, irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or 

notes of the United States. The Contracting Officer will return bid guarantees, other than bid bonds, (1) to 

unsuccessful bidders as soon as practicable after the opening of bids, and (2) to the successful bidder upon 

execution of contractual documents and bonds (including any necessary coinsurance or reinsurance 

agreements), as required by the bid as accepted.- 

  

   (c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or $3,000,000, 

whichever is less. 

  

   (d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 

acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after 

receipt of the forms by the bidder, the Contracting Officer may terminate the contract for default. 

  

   (e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the 

work that exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
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                            (End of Provision) 

  

 2.6  52.233-2  SERVICE OF PROTEST  (SEP 2006) 
  

   (a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly 

with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), 

shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated 

acknowledgment of receipt from: RONALD FERRER 

          CONTRACTING OFFICER 

  

      Hand-Carried Address: 

  

      Department of Veterans Affairs 

      Office of Construction and 

      Facilities Management - Western Region 

      1175 Nimitz Avenue, Suite 200 

      Vallejo CA  94592 

  

  

      Mailing Address: 

  

      Department of Veterans Affairs 

      Office of Construction and 

      Facilities Management - Western Region 

      1175 Nimitz Avenue, Suite 200 

      Vallejo CA  94592 

  

   (b) The copy of any protest shall be received in the office designated above within one day of filing a 

protest with the GAO. 

  

                            (End of Provision) 

  

  

 2.7  52.236-27  SITE VISIT (CONSTRUCTION)  (FEB 1995) ALTERNATE I  (FEB 

1995) 
  

    (a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions 

Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, 

offerors or quoters are urged and expected to inspect the site where the work will be performed. 

  

    (b) An organized site visit has been scheduled for 

  

       Pre-Proposal Conference and Site Walk (Attendance is not mandatory) 

 

Site Walk 

Date and Time:  May 22, 2012 starting at 9:30AM Pacific Daylight Time 

Meeting Location:  VA Seattle Campus, 1660 South Columbian Way, Patio between Buildings 1 

and 18, Seattle, WA 98108 
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Use of PPE (personal protective equipment) – Closed Toe Shoes 

 

Pre-proposal Conference and Small Business Workshop 

Date and Time: May 22, 2012 starting at 11:00AM Pacific Daylight Time.  

Location:  VA Seattle Campus, 1660 South Columbian Way, Building 1, Room 240, Seattle, WA 

98108. 

Note:  Parking on the VA Seattle Campus is very limited. Use of public transportation is advised. 

It is recommended that all interested parties arrive no less than one (1) hour prior to the start of the 

pre-proposal conference and site visit. 

 

                            (End of Provision) 

  

 2.8  VAAR 852.215-70  SERVICE-DISABLED VETERAN-OWNED AND 

VETERAN-OWNED SMALL BUSINESS EVALUATION FACTORS (DEC 2009) 
  

   (a) In an effort to achieve socioeconomic small business goals, depending on the evaluation factors 

included in the solicitation, VA shall evaluate offerors based on their service-disabled veteran-owned or 

veteran-owned small business status and their proposed use of eligible service-disabled veteran-owned 

small businesses and veteran-owned small businesses as subcontractors. 

  

   (b) Eligible service-disabled veteran-owned offerors will receive full credit, and offerors qualifying as 

veteran-owned small businesses will receive partial credit for the Service-Disabled Veteran-Owned and 

Veteran-owned Small Business Status evaluation factor. To receive credit, an offeror must be registered 

and verified in Vendor Information Pages (VIP) database. (http://www.VetBiz.gov). 

  

   (c) Non-veteran offerors proposing to use service-disabled veteran-owned small businesses or 

veteran-owned small businesses as subcontractors will receive some consideration under this evaluation 

factor. Offerors must state in their proposals the names of the SDVOSBs and VOSBs with whom they 

intend to subcontract and provide a brief description of the proposed subcontracts and the approximate 

dollar values of the proposed subcontracts. In addition, the proposed subcontractors must be registered and 

verified in the VetBiz.gov VIP database (http://www.vetbiz.gov). 

  

         (End of Clause) 

  

 2.9  VAAR 852.219-71  VA MENTOR-PROTÉGÉ PROGRAM (DEC 2009) 
  

   (a) Large businesses are encouraged to participate in the VA Mentor-Protégé Program for the purpose of 

providing developmental assistance to eligible service-disabled veteran-owned small businesses and 

veteran-owned small businesses to enhance the small businesses' capabilities and increase their 

participation as VA prime Contractors and as subcontractors. 

  

   (b) The program consists of: 

  

     (1) Mentor firms, which are Contractors capable of providing developmental assistance; 
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     (2) Protégé firms, which are service-disabled veteran-owned small business concerns or 

veteran-owned small business concerns; and 

  

     (3) Mentor-Protégé Agreements approved by the VA Office of Small and Disadvantaged Business 

Utilization. 

  

   (c) Mentor participation in the program means providing business developmental assistance to aid 

protégés in developing the requisite expertise to effectively compete for and successfully perform VA 

prime contracts and subcontracts. 

  

   (d) Large business prime Contractors serving as mentors in the VA Mentor-Protégé Program are eligible 

for an incentive for subcontracting plan credit. VA will recognize the costs incurred by a mentor firm in 

providing assistance to a protégé firm and apply those costs for purposes of determining whether the mentor 

firm attains its subcontracting plan participation goals under a VA contract. The amount of credit given to a 

mentor firm for these protégé developmental assistance costs shall be calculated on a dollar-for-dollar basis 

and reported by the large business prime Contractor via the Electronic Subcontracting Reporting System 

(eSRS). 

  

   (e) Contractors interested in participating in the program are encouraged to contact the VA Office of 

Small and Disadvantaged Business Utilization for more information. 

  

         (End of Clause) 

  

 2.10  VAAR 852.219-72  EVALUATION FACTOR FOR PARTICIPATION IN THE VA 

MENTOR-PROTÉGÉ PROGRAM (DEC 2009) 
  

   This solicitation contains an evaluation factor or sub-factor regarding participation in the VA 

Mentor-Protégé Program. In order to receive credit under the evaluation factor or sub-factor, the offeror 

must provide with its proposal a copy of a signed letter issued by the VA Office of Small and 

Disadvantaged Business Utilization approving the offeror's Mentor-Protégé Agreement. 

  

         (End of Clause) 

  

 2.11  VAAR 852.228-72  ASSISTING SERVICE-DISABLED VETERAN-OWNED AND 

VETERAN-OWNED SMALL BUSINESSES IN OBTAINING BONDS (DEC 2009) 
  

   Prime Contractors are encouraged to assist service-disabled veteran-owned and veteran-owned small 

business potential subcontractors in obtaining bonding, when required. Mentor firms are encouraged to 

assist protégé firms under VA's Mentor-Protégé Program in obtaining acceptable bid, payment, and 

performance bonds, when required, as a prime Contractor under a solicitation or contract and in obtaining 

any required bonds under subcontracts. 

  

         (End of Clause) 

  

 2.12  VAAR 852.233-70  PROTEST CONTENT/ALTERNATIVE DISPUTE 

RESOLUTION (JAN 2008) 
  

   (a) Any protest filed by an interested party shall: 

  

     (1) Include the name, address, fax number, and telephone number of the protester; 
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     (2) Identify the solicitation and/or contract number; 

  

     (3) Include an original signed by the protester or the protester's representative and at least one copy; 

  

     (4) Set forth a detailed statement of the legal and factual grounds of the protest, including a description 

of resulting prejudice to the protester, and provide copies of relevant documents; 

  

     (5) Specifically request a ruling of the individual upon whom the protest is served; 

  

     (6) State the form of relief requested; and 

  

     (7) Provide all information establishing the timeliness of the protest. 

  

   (b) Failure to comply with the above may result in dismissal of the protest without further consideration. 

  

   (c) Bidders/offerors and Contracting Officers are encouraged to use alternative dispute resolution (ADR) 

procedures to resolve protests at any stage in the protest process. If ADR is used, the Department of 

Veterans Affairs will not furnish any documentation in an ADR proceeding beyond what is allowed by the 

Federal Acquisition Regulation. 

  

                            (End of Provision) 

  

 2.13  VAAR 852.233-71  ALTERNATE PROTEST PROCEDURE (JAN 1998) 
  

     As an alternative to filing a protest with the Contracting Officer, an interested party may file a protest 

with the Deputy Assistant Secretary for Acquisition and Materiel Management, Acquisition Administration 

Team, Department of Veterans Affairs, 810 Vermont Avenue, NW., Washington, DC 20420, or for 

solicitations issued by the Office of Construction and Facilities Management, the Director, Office of 

Construction and Facilities Management, 810 Vermont Avenue, NW., Washington, DC 20420. The protest 

will not be considered if the interested party has a protest on the same or similar issues pending with the 

Contracting Officer. 

  

                            (End of Provision) 

  

   PLEASE NOTE: The correct mailing information for filing alternate protests is as follows: 

 

 Department of Veterans Affairs 

 Director, Office of Construction and Facilities Management 

 425 I St. NW, Room 6W104 

 Washington, DC 20001 

  

 

 2.14  VAAR 852.270-1  REPRESENTATIVES OF CONTRACTING OFFICERS (JAN 

2008) 
  

   The Contracting Officer reserves the right to designate representatives to act for him/her in furnishing 

technical guidance and advice or generally monitor the work to be performed under this contract. Such 

designation will be in writing and will define the scope and limitation of the designee's authority. A copy of 

the designation shall be furnished to the Contractor. 
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                              (End of Provision) 

  

 2.15  52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE  

(FEB 1998) 
  

   This solicitation incorporates one or more solicitation provisions by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make their full text 

available. The offeror is cautioned that the listed provisions may include blocks that must be completed by 

the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, 

the offeror may identify the provision by paragraph identifier and provide the appropriate information with 

its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at 

this/these address(es): 

  

   http://www.acquisition.gov/far/index.html 

   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 

  

  

                            (End of Provision) 

  

  

  

 2.16  52.215-1  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION 

(JAN 2004) 
  

   (a) Definitions. As used in this provision- 

  

   "Discussions" are negotiations that occur after establishment of the competitive range that may, at the 

Contracting Officer’s discretion, result in the offeror being allowed to revise its proposal. 

  

   "In writing," "writing," or "written" means any worded or numbered expression that can be read, 

reproduced, and later communicated, and includes electronically transmitted and stored information. 

  

   "Proposal modification" is a change made to a proposal before the solicitation’s closing date and time, or 

made in response to an amendment, or made to correct a mistake at any time before award. 

  

   "Proposal revision" is a change to a proposal made after the solicitation closing date, at the request of or 

as allowed by a Contracting Officer as the result of negotiations. 

  

   "Time," if stated as a number of days, is calculated using calendar days, unless otherwise specified, and 

will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or 

legal holiday, then the period shall include the next working day. 

  

   (b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not 

amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by 

the date and time specified in the amendment(s). 

  

   (c) Submission, modification, revision, and withdrawal of proposals. 
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     (1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, 

proposals and modifications to proposals shall be submitted in paper media in sealed envelopes or packages 

(i) addressed to the office specified in the solicitation, and (ii) showing the time and date specified for 

receipt, the solicitation number, and the name and address of the offeror. Offerors using commercial 

carriers should ensure that the proposal is marked on the outermost wrapper with the information in 

paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 

  

     (2) The first page of the proposal must show- 

  

       (i) The solicitation number; 

  

       (ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if 

available); 

  

       (iii) A statement specifying the extent of agreement with all terms, conditions, and provisions 

included in the solicitation and agreement to furnish any or all items upon which prices are offered at the 

price set opposite each item; 

  

       (iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of 

persons authorized to negotiate on the offeror’s behalf with the Government in connection with this 

solicitation; and 

  

       (v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent 

shall be accompanied by evidence of that agent’s authority, unless that evidence has been previously 

furnished to the issuing office. 

  

     (3) Submission, modification, revision, and withdrawal of proposals. 

  

       (i) Offerors are responsible for submitting proposals, and any modifications or revisions, so as to 

reach the Government office designated in the solicitation by the time specified in the solicitation. If no 

time is specified in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated 

Government office on the date that proposal or revision is due. 

  

       (ii)(A) Any proposal, modification, or revision received at the Government office designated in the 

solicitation after the exact time specified for receipt of offers is "late" and will not be considered unless it is 

received before award is made, the Contracting Officer determines that accepting the late offer would not 

unduly delay the acquisition; and 

  

         (1) If it was transmitted through an electronic commerce method authorized by the solicitation, it 

was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one 

working day prior to the date specified for receipt of proposals; or 

  

         (2) There is acceptable evidence to establish that it was received at the Government installation 

designated for receipt of offers and was under the Government’s control prior to the time set for receipt of 

offers; or 

  

         (3) It is the only proposal received. 

  

           (B) However, a late modification of an otherwise successful proposal that makes its terms more 

favorable to the Government, will be considered at any time it is received and may be accepted. 
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       (iii) Acceptable evidence to establish the time of receipt at the Government installation includes the 

time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt 

maintained by the installation, or oral testimony or statements of Government personnel. 

  

       (iv) If an emergency or unanticipated event interrupts normal Government processes so that 

proposals cannot be received at the office designated for receipt of proposals by the exact time specified in 

the solicitation, and urgent Government requirements preclude amendment of the solicitation, the time 

specified for receipt of proposals will be deemed to be extended to the same time of day specified in the 

solicitation on the first work day on which normal Government processes resume. 

  

       (v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals 

in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, 

proposals may be withdrawn via facsimile received at any time before award, subject to the conditions 

specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an 

offeror or an authorized representative, if the identity of the person requesting withdrawal is established and 

the person signs a receipt for the proposal before award. 

  

     (4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or 

combination of items. 

  

     (5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise 

permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of 

Foreign Currency Offers, is included in the solicitation. 

  

     (6) Offerors may submit modifications to their proposals at any time before the solicitation closing 

date and time, and may submit modifications in response to an amendment, or to correct a mistake at any 

time before award. 

  

     (7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 

  

     (8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of 

notice by the Contracting Officer. 

  

   (d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days 

specified on the solicitation cover sheet (unless a different period is proposed by the offeror). 

  

   (e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not 

want disclosed to the public for any purpose, or used by the Government except for evaluation purposes, 

shall- 

  

     (1) Mark the title page with the following legend: 

  

   This proposal includes data that shall not be disclosed outside the Government and shall not be 

duplicated, used, or disclosed-in whole or in part-for any purpose other than to evaluate this proposal. If, 

however, a contract is awarded to this offeror as a result of-or in connection with- the submission of this 

data, the Government shall have the right to duplicate, use, or disclose the data to the extent provided in the 

resulting contract. This restriction does not limit the Government's right to use information contained in this 

data if it is obtained from another source without restriction. The data subject to this restriction are 

contained in sheets [insert numbers or other identification of sheets]; and 

  

     (2) Mark each sheet of data it wishes to restrict with the following legend: 
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 Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this 

proposal. 

  

   (f) Contract award. 

  

     (1) The Government intends to award a contract or contracts resulting from this solicitation to the 

responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the 

factors and subfactors in the solicitation. 

  

     (2) The Government may reject any or all proposals if such action is in the Government’s interest. 

  

     (3) The Government may waive informalities and minor irregularities in proposals received. 

  

     (4) The Government intends to evaluate proposals and award a contract without discussions with 

offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror’s initial proposal 

should contain the offeror’s best terms from a cost or price and technical standpoint. The Government 

reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. If 

the Contracting Officer determines that the number of proposals that would otherwise be in the competitive 

range exceeds the number at which an efficient competition can be conducted, the Contracting Officer may 

limit the number of proposals in the competitive range to the greatest number that will permit an efficient 

competition among the most highly rated proposals. 

  

     (5) The Government reserves the right to make an award on any item for a quantity less than the 

quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the proposal. 

  

     (6) The Government reserves the right to make multiple awards if, after considering the additional 

administrative costs, it is in the Government’s best interest to do so. 

  

     (7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by 

the Government. 

  

     (8) The Government may determine that a proposal is unacceptable if the prices proposed are 

materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an 

acceptable total evaluated price, the price of one or more contract line items is significantly overstated or 

understated as indicated by the application of cost or price analysis techniques. A proposal may be rejected 

if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government. 

  

     (9) If a cost realism analysis is performed, cost realism may be considered by the source selection 

authority in evaluating performance or schedule risk. 

  

     (10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror 

within the time specified in the proposal shall result in a binding contract without further action by either 

party. 

  

     (11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the 

following information, if applicable: 

  

       (i) The agency’s evaluation of the significant weak or deficient factors in the debriefed offeror’s 

offer. 
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       (ii) The overall evaluated cost or price and technical rating of the successful and the debriefed 

offeror and past performance information on the debriefed offeror. 

  

       (iii) The overall ranking of all offerors, when any ranking was developed by the agency during 

source selection. 

  

       (iv) A summary of the rationale for award. 

  

       (v) For acquisitions of commercial items, the make and model of the item to be delivered by the 

successful offeror. 

  

       (vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether 

source-selection procedures set forth in the solicitation, applicable regulations, and other applicable 

authorities were followed by the agency. 

  

  

                            (End of Provision) 

  

2.17  52.236-28  PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
  

   (a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those 

forms, and (2) manually signed. The person signing a proposal must initial each erasure or change 

appearing on any proposal form. 

  

   (b) The proposal form may require offerors to submit proposed prices for one or more items on various 

bases, including-- 

  

     (1) Lump sum price; 

  

     (2) Alternate prices; 

  

     (3) Units of construction; or 

  

     (4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 

  

   (c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the 

proposal being rejected without further consideration. If a proposal on all items is not required, offerors 

should insert the words "no proposal'' in the space provided for any item on which no price is submitted. 

  

   (d) Alternate proposals will not be considered unless this solicitation authorizes their submission. 

  

                            (End of Provision) 

 

2.18  PARTNERING 
  

   (a) In order to most effectively accomplish this contract, the Government proposes to form a cohesive 

partnership with the Contractor and its subcontractors. This partnership would strive to draw on the 

strengths of each organization in an effort to achieve a quality project, done right the first time, within the 

budget and on schedule. 
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   (b) This partnership will be totally voluntary. The focus of partnering is to build cooperative 

relationships with the private sector and avoid or minimize disputes and to nurture a more collaborative 

ethic characterized by trust, cooperation and teamwork. Partnering is defined as the creation of a 

relationship between the owner and Contractor that promotes mutual and beneficial goals. It is a 

non-contractual, but formally structured agreement between the parties. The ultimate goal is the elimination 

of the "us" versus "them" thinking, and formation of a "we" mentality for the benefit of the project. 

  

   (c) Any cost associated with effectuating this partnership will be agreed to by both parties and will be 

shared equally with no change in contract price. 
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 REPRESENTATIONS AND CERTIFICATIONS 
  

 3.1  52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2012) 
  

   (a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236220. 

  

     (2) The small business size standard is $33.5 Million. 

  

     (3) The small business size standard for a concern which submits an offer in its own name, other than 

on a construction or service contract, but which proposes to furnish a product which it did not itself 

manufacture, is 500 employees. 

  

   (b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, 

paragraph (d) of this provision applies. 

  

     (2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in 

CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (d) of this 

provision instead of completing the corresponding individual representations and certifications in the 

solicitation. The offeror shall indicate which option applies by checking one of the following boxes: 

  

         [  ] (i) Paragraph (d) applies. 

         [  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual representations 

and certifications in the solicitation. 

  

   (c)(1) The following representations or certifications in ORCA are applicable to this solicitation as 

indicated: 

  

       (i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations 

when a firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, 

unless-- 

  

         (A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

  

         (B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; 

or 

  

         (C) The solicitation is for utility services for which rates are set by law or regulation. 

  

       (ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 

Transactions. This provision applies to solicitations expected to exceed $150,000. 

  

       (iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the 

clause at 52.204-7, Central Contractor Registration. 

  

       (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 

solicitations that-- 

  

         (A) Are not set aside for small business concerns; 

  

         (B) Exceed the simplified acquisition threshold; and 
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         (C) Are for contracts that will be performed in the United States or its outlying areas. 

  

       (v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, or 2010. 

  

       (vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations 

where the contract value is expected to exceed the simplified acquisition threshold. 

  

       (vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids 

except those in which the place of performance is specified by the Government. 

  

       (viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 

performance is specified by the Government. 

  

       (ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 

applies to solicitations when the contract will be performed in the United States or its outlying areas. 

  

         (A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and 

the Coast Guard. 

  

         (B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 

Guard. 

  

       (x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 

bidding and the contract will be performed in the United States or its outlying areas. 

  

       (xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations 

that include the clause at 52.222-26, Equal Opportunity. 

  

       (xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than 

those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

  

       (xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision 

applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition 

threshold and the contract is not for acquisition of commercial items. 

  

       (xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 

the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative 

Procurement of Biobased Products Under Service and Construction Contracts. 

  

       (xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, 

or specify the use of, EPA-designated items. 

  

       (xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the 

clause at 52.225-1. 

  

       (xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, 

Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3. 

  

         (A) If the acquisition value is less than $25,000, the basic provision applies. 
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         (B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 

Alternate I applies. 

  

         (C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its 

Alternate II applies. 

  

         (D) If the acquisition value is $77,494 or more but is less than $100,000, the provision with its 

Alternate III applies. 

  

       (xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the 

clause at 52.225-5. 

  

       (xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. 

This provision applies to all solicitations. 

  

       (xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities Relating 

to Iran--Representation and Certification. This provision applies to all solicitations. 

  

       (xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 

This provision applies to-- 

  

         (A) Solicitations for research, studies, supplies, or services of the type normally acquired from 

higher educational institutions; and 

  

         (B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 

52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns. 

  

     (2) The following certifications are applicable as indicated by the Contracting Officer: 

  

       [N/A ] (i) 52.219-22, Small Disadvantaged Business Status. 

  

       [ ] (A) Basic. 

  

       [ ] (B) Alternate I. 

  

       [N/A ] (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

  

       [N/A ] (iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment Certification. 

  

       [N/A ] (iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for 

Certain Services--Certification. 

  

       [X ] (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for 

EPA-Designated Products (Alternate I only). 

  

       [N/A ] (vi) 52.227-6, Royalty Information. 

  

       [ ] (A) Basic. 
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       [ ] (B) Alternate I. 

  

       [N/A ] (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

  

   (d) The offeror has completed the annual representations and certifications electronically via the Online 

Representations and Certifications Application (ORCA) website accessed through 

https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by 

submission of the offer that the representations and certifications currently posted electronically that apply 

to this solicitation as indicated in paragraph (c) of this provision have been entered or updated within the 

last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business 

size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and 

are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below 

[offeror to insert changes, identifying change by clause number, title, date]. These amended 

representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and 

complete as of the date of this offer. 

  

 ------------------------------------------------------------------------ 

 FAR Clause # Title Date Change 

 ------------------------------------------------------------------------ 

 ------ ---------- ------ ------ 

 ------------------------------------------------------------------------ 

  

     Any changes provided by the offeror are applicable to this solicitation only, and do not result in an 

update to the representations and certifications posted on ORCA. 

  

                            (End of Provision) 

  

 3.2 52.209-7 INFORMATION REGARDING RESPONSIBILITY MATTERS (FEB 2012) 
  

   (a) Definitions. As used in this provision-- 

  

   "Administrative proceeding" means a non-judicial process that is adjudicatory in nature in order to make 

a determination of fault or liability (e.g., Securities and Exchange Commission Administrative 

Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services Board of Contract 

Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only in 

connection with performance of a Federal contract or grant. It does not include agency actions such as 

contract audits, site visits, corrective plans, or inspection of deliverables. 

  

   "Federal contracts and grants with total value greater than $10,000,000" means-- 

  

     (1) The total value of all current, active contracts and grants, including all priced options; and 

  

     (2) The total value of all current, active orders including all priced options under indefinite-delivery, 

indefinite-quantity, 8(a), or requirements contracts (including task and delivery and multiple-award 

Schedules). 

  

   "Principal" means an officer, director, owner, partner, or a person having primary management or 

supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 

division or business segment; and similar positions). 
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   (b) The offeror [ ] has [ ] does not have current active Federal contracts and grants with total value 

greater than $10,000,000. 

  

   (c) If the offeror checked "has" in paragraph (b) of this provision, the offeror represents, by submission 

of this offer, that the information it has entered in the Federal Awardee Performance and Integrity 

Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this offer 

with regard to the following information: 

  

     (1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in 

connection with the award to or performance by the offeror of a Federal contract or grant, been the subject 

of a proceeding, at the Federal or State level that resulted in any of the following dispositions: 

  

       (i) In a criminal proceeding, a conviction. 

  

       (ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary 

fine, penalty, reimbursement, restitution, or damages of $5,000 or more. 

  

       (iii) In an administrative proceeding, a finding of fault and liability that results in-- 

  

         (A) The payment of a monetary fine or penalty of $5,000 or more; or 

  

         (B) The payment of a reimbursement, restitution, or damages in excess of $100,000. 

  

       (iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or 

compromise with an acknowledgment of fault by the Contractor if the proceeding could have led to any of 

the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision. 

  

     (2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this 

provision, whether the offeror has provided the requested information with regard to each occurrence. 

  

   (d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in 

FAPIIS as required through maintaining an active registration in the Central Contractor Registration 

database via https://www.acquisition.gov (see 52.204-7). 

  

                           (End of Provision) 
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 GENERAL CONDITIONS 
  

 4.1 52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING 

RESPONSIBILITY MATTERS (FEB 2012) 
  

   (a) The Contractor shall update the information in the Federal Awardee Performance and Integrity 

Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the 

required information in the Central Contractor Registration database via https://www.acquisition.gov. 

  

   (b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all 

information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly 

available. FAPIIS consists of two segments-- 

  

     (1) The non-public segment, into which Government officials and the Contractor post information, 

which can only be viewed by-- 

  

       (i) Government personnel and authorized users performing business on behalf of the Government; or 

  

       (ii) The Contractor, when viewing data on itself; and 

  

     (2) The publicly-available segment, to which all data in the non-public segment of FAPIS is 

automatically transferred after a waiting period of 14 calendar days, except for-- 

  

       (i) Past performance reviews required by subpart 42.15; 

  

       (ii) Information that was entered prior to April 15, 2011; or 

  

       (iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government 

official who posted it in accordance with paragraph (c)(1) of this clause. 

  

   (c) The Contractor will receive notification when the Government posts new information to the 

Contractor's record. 

  

     (1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted 

the information, that some of the information posted to the nonpublic segment of FAPIIS is covered by a 

disclosure exemption under the Freedom of Information Act, the Government official who posted the 

information must within 7 calendar days remove the posting from FAPIIS and resolve the issue in 

accordance with agency Freedom of Information procedures, prior to reposting the releasable information. 

The Contractor must cite 52.209-9 and request removal within 7 calendar days of the posting to FAPIIS. 

  

     (2) The Contractor will also have an opportunity to post comments regarding information that has been 

posted by the Government. The comments will be retained as long as the associated information is retained, 

i.e., for a total period of 6 years. Contractor comments will remain a part of the record unless the Contractor 

revises them. 

  

     (3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 

15, 2011, except past performance reviews, will be publicly available. 
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   (d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom 

of Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600. 

  

                           (End of Clause) 

  

 4.2  52.211-10  COMMENCEMENT, PROSECUTION, AND COMPLETION OF 

WORK  (APR 1984)  ALTERNATE I  (APR 1984) 
  

   The Contractor shall be required to (a) commence work under this contract within ten (10) calendar days 

after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) 

complete the entire work ready for use not later than 1095 calendar days. The time stated for completion 

shall include final cleanup of the premises. 

  

   The completion date is based on the assumption that the successful offeror will receive the notice to 

proceed within 30 calendar days of contract award. The completion date will be extended by the number of 

calendar days after the above date that the Contractor receives the notice to proceed, except to the extent 

that the delay in issuance of the notice to proceed results from the failure of the Contractor to execute the 

contract and give the required performance and payment bonds within the time specified in the offer. 

  

                            (End of Clause) 

  

  

 4.3  52.211-12  LIQUIDATED DAMAGES--CONSTRUCTION  (SEPT 2000) 
  

   (a) If the Contractor fails to complete each separate part or stage of the work within the time specified in 

the contract for that part or stage, or any extension, the Contractor shall pay to the Government as liquidated 

damages the following amounts: 

  

 LIQUIDATED DAMAGES 

 PART OR STAGE OF THE WORK FOR EACH DAY OF DELAY 

  $2,287.00 

   

   

     (b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to 

accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 

under the Termination clause. 

  

                            (End of Clause) 
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4.4  52.219-28  POST-AWARD SMALL BUSINESS PROGRAM 

REREPRESENTATION (APR 2009) 
  

   (a) Definitions. As used in this clause- 

  

   Long-term contract means a contract of more than five years in duration, including options. However, 

the term does not include contracts that exceed five years in duration because the period of performance has 

been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option to 

Extend Services, or other appropriate authority. 

  

   Small business concern means a concern, including its affiliates, that is independently owned and 

operated, not dominant in the field of operation in which it is bidding on Government contracts, and 

qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of 

this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a controlling 

or major influence on a national basis in a kind of business activity in which a number of business concerns 

are primarily engaged. In determining whether dominance exists, consideration shall be given to all 

appropriate factors, including volume of business, number of employees, financial resources, competitive 

status or position, ownership or control of materials, processes, patents, license agreements, facilities, sales 

territory, and nature of business activity. 

  

   (b) If the Contractor represented that it was a small business concern prior to award of this contract, the 

Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, 

paragraph (g) of this clause, upon the occurrence of any of the following: 

  

     (1) Within 30 days after execution of a novation agreement or within 30 days after modification of the 

contract to include this clause, if the novation agreement was executed prior to inclusion of this clause in the 

contract. 

  

     (2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 

modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of 

this clause in the contract. 

  

     (3) For long-term contracts- 

  

       (i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 

  

       (ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option 

thereafter. 

  

   (c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the 

time of this rerepresentation that corresponds to the North American Industry Classification System 

(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS 

code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

  

   (d) The small business size standard for a Contractor providing a product which it does not manufacture 

itself, for a contract other than a construction or service contract, is 500 employees. 

  

   (e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation 

required by paragraph (b) of this clause by validating or updating all its representations in the Online 

Representations and Certifications Application and its data in the Central Contractor Registration, as 

necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the 
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contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data 

have been validated or updated, and provide the date of the validation or update. 

  

   (f) If the Contractor represented that it was other than a small business concern prior to award of this 

contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this 

clause. 

  

   (g) If the Contractor does not have representations and certifications in ORCA, or does not have a 

representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to 

complete the following rerepresentation and submit it to the contracting office, along with the contract 

number and the date on which the rerepresentation was completed: 

  

   The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 236220 

assigned to contract number . 

  

 

 

 

 

 [Contractor to sign and date and insert authorized signer's name and title]. 

  

                            (End of Clause) 

  

 4.5  52.222-40  NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL 

LABOR RELATIONS ACT (DEC 2010) 
  

   (a) During the term of this contract, the Contractor shall post an employee notice, of such size and in 

such form, and containing such content as prescribed by the Secretary of Labor, in conspicuous places in 

and about its plants and offices where employees covered by the National Labor Relations Act engage in 

activities relating to the performance of the contract, including all places where notices to employees are 

customarily posted both physically and electronically, in the languages employees speak, in accordance 

with 29 CFR 471.2(d) and (f). 

  

     (1) Physical posting of the employee notice shall be in conspicuous places in and about the 

Contractor's plants and offices so that the notice is prominent and readily seen by employees who are 

covered by the National Labor Relations Act and engage in activities related to the performance of the 

contract. 

  

     (2) If the Contractor customarily posts notices to employees electronically, then the Contractor shall 

also post the required notice electronically by displaying prominently, on any Web site that is maintained 

by the Contractor and is customarily used for notices to employees about terms and conditions of 

employment, a link to the Department of Labor's Web site that contains the full text of the poster. The link 

to the Department's Web site, as referenced in (b)(3) of this section, must read, "Important Notice about 

Employee Rights to Organize and Bargain Collectively with Their Employers." 

  

   (b) This required employee notice, printed by the Department of Labor, may be 

  

     (1) Obtained from the Division of Interpretations and Standards, Office of Labor-Management 

Standards, U.S. Department of Labor, 200 Constitution Avenue, NW., Room N-5609, Washington, DC 

20210, (202) 693-0123, or from any field office of the Office of Labor-Management Standards or Office of 

Federal Contract Compliance Programs; 
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     (2) Provided by the Federal contracting agency if requested; 

  

     (3) Downloaded from the Office of Labor-Management Standards Web site at 

http://www.dol.gov/olms/regs/compliance/EO13496.htm; or 

  

     (4) Reproduced and used as exact duplicate copies of the Department of Labor's official poster. 

  

   (c) The required text of the employee notice referred to in this clause is located at Appendix A, Subpart 

A, 29 CFR Part 471. 

  

   (d) The Contractor shall comply with all provisions of the employee notice and related rules, regulations, 

and orders of the Secretary of Labor. 

  

   (e) In the event that the Contractor does not comply with the requirements set forth in paragraphs (a) 

through (d) of this clause, this contract may be terminated or suspended in whole or in part, and the 

Contractor may be suspended or debarred in accordance with 29 CFR 471.14 and subpart 9.4. Such other 

sanctions or remedies may be imposed as are provided by 29 CFR part 471, which implements Executive 

Order 13496 or as otherwise provided by law. 

  

   (f) Subcontracts. 

  

     (1) The Contractor shall include the substance of this clause, including this paragraph (f), in every 

subcontract that exceeds $10,000 and will be performed wholly or partially in the United States, unless 

exempted by the rules, regulations, or orders of the Secretary of Labor issued pursuant to section 3 of 

Executive Order 13496 of January 30, 2009, so that such provisions will be binding upon each 

subcontractor. 

  

     (2) The Contractor shall not procure supplies or services in a way designed to avoid the applicability of 

Executive Order 13496 or this clause. 

  

     (3) The Contractor shall take such action with respect to any such subcontract as may be directed by 

the Secretary of Labor as a means of enforcing such provisions, including the imposition of sanctions for 

noncompliance. 

  

     (4) However, if the Contractor becomes involved in litigation with a subcontractor, or is threatened 

with such involvement, as a result of such direction, the Contractor may request the United States, through 

the Secretary of Labor, to enter into such litigation to protect the interests of the United States. 

  

                         (End of Clause) 

  

 4.6  52.223-15  ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS 

(DEC 2007) 
  

   (a) Definition. As used in this clause-- 

  

 "Energy-efficient product"-- 

  

     (1) Means a product that-- 
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       (i) Meets Department of Energy and Environmental Protection Agency criteria for use of the Energy 

Star trademark label; or 

  

       (ii) Is in the upper 25 percent of efficiency for all similar products as designated by the Department 

of Energy's Federal Energy Management Program. 

  

     (2) The term "product" does not include any energy-consuming product or system designed or 

procured for combat or combat-related missions (42 U.S.C. 8259b). 

  

   (b) The Contractor shall ensure that energy-consuming products are energy efficient products (i.e., 

ENERGY STAR products or FEMP-designated products) at the time of contract award, for products that 

are-- 

  

     (1) Delivered; 

  

     (2) Acquired by the Contractor for use in performing services at a Federally-controlled facility; 

  

     (3) Furnished by the Contractor for use by the Government; or 

  

     (4) Specified in the design of a building or work, or incorporated during its construction, renovation, or 

maintenance. 

  

   (c) The requirements of paragraph (b) apply to the Contractor (including any subcontractor) unless-- 

  

     (1) The energy-consuming product is not listed in the ENERGY STAR Program or FEMP; or 

  

     (2) Otherwise approved in writing by the Contracting Officer. 

  

   (d) Information about these products is available for-- 

  

     (1) ENERGY STAR at http://www.energystar.gov/products; and 

  

     (2) FEMP at http://www1.eere.energy.gov/femp/procurement/ eep_requirements.html  

 

(End of Clause) 

  

 4.7  52.225-11  BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER 

TRADE AGREEMENTS (MAR 2012) 
  

   (a) Definitions. As used in this clause-- 

  

   "Caribbean Basin country construction material" means a construction material that-- 

  

     (1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or 

  

     (2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a Caribbean Basin country into a new and different 

construction material distinct from the materials from which it was transformed. 

  

   "Commercially available off-the-shelf (COTS) item"-- (1) Means any item of supply (including 

construction material) that is-- 
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       (i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 

  

       (ii) Sold in substantial quantities in the commercial marketplace; and 

  

       (iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in 

the same form in which it is sold in the commercial marketplace; and 

  

     (2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 

1702), such as agricultural products and petroleum products. 

  

   "Component" means an article, material, or supply incorporated directly into a construction material. 

  

   "Construction material" means an article, material, or supply brought to the construction site by the 

Contractor or subcontractor for incorporation into the building or work. The term also includes an item 

brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 

systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 

incorporated into a public building or work and that are produced as complete systems, are evaluated as a 

single and distinct construction material regardless of when or how the individual parts or components of 

those systems are delivered to the construction site. Materials purchased directly by the Government are 

supplies, not construction material. 

  

   "Cost of components" means-- 

  

     (1) For components purchased by the Contractor, the acquisition cost, including transportation costs to 

the place of incorporation into the construction material (whether or not such costs are paid to a domestic 

firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

  

     (2) For components manufactured by the Contractor, all costs associated with the manufacture of the 

component, including transportation costs as described in paragraph (1) of this definition, plus allocable 

overhead costs, but excluding profit. Cost of components does not include any costs associated with the 

manufacture of the construction material. 

  

   "Designated country" means any of the following countries: 

  

     (1) A World Trade Organization Government Procurement Agreement country (Armenia, Aruba, 

Austria, Belgium, Bulgaria, Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, 

Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, 

Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal, Romania, 

Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, or United Kingdom); 

  

     (2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Costa Rica, Dominican 

Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco, Nicaragua, Oman, 

Peru, or Singapore); 

  

     (3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, 

Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, 

East Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, 

Lesotho, Liberia, Madagascar, Malawi, Maldives, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, 

Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, Tanzania, Togo, 

Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or 
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     (4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, Bonaire, 

British Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, St. Kitts 

and Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and 

Tobago). 

  

   "Designated country construction material" means a construction material that is a WTO GPA country 

construction material, an FTA country construction material, a least developed country construction 

material, or a Caribbean Basin country construction material. 

  

   "Domestic construction material" means-- 

  

     (1) An unmanufactured construction material mined or produced in the United States; 

  

     (2) A construction material manufactured in the United States, if-- 

  

       (i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 

percent of the cost of all its components. Components of foreign origin of the same class or kind for which 

nonavailability determinations have been made are treated as domestic; or 

  

       (ii) The construction material is a COTS item. 

  

   "Foreign construction material" means a construction material other than a domestic construction 

material. 

  

   "Free Trade Agreement country construction material" means a construction material that-- 

  

     (1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 

  

     (2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a FTA country into a new and different construction material 

distinct from the materials from which it was transformed. 

  

   "Least developed country construction material" means a construction material that-- 

  

     (1) Is wholly the growth, product, or manufacture of a least developed country; or 

  

     (2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a least developed country into a new and different 

construction material distinct from the materials from which it was transformed. 

  

   "United States" means the 50 States, the District of Columbia, and outlying areas. 

  

   "WTO GPA country construction material" means a construction material that-- 

  

     (1) Is wholly the growth, product, or manufacture of a WTO GPA country; or 

  

     (2) In the case of a construction material that consists in whole or in part of materials from another 

country, has been substantially transformed in a WTO GPA country into a new and different construction 

material distinct from the materials from which it was transformed. 
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   (b) Construction materials. 

  

     (1) This clause implements the Buy American Act (41 U.S.C. chapter 83) by providing a preference 

for domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy 

American Act is waived for construction material that is a COTS item (See FAR 12.505(a)(2)). In addition, 

the Contracting Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to 

this acquisition. Therefore, the Buy American Act restrictions are waived for designated county 

construction materials. 

  

     (2) The Contractor shall use only domestic or designated country construction material in performing 

this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 

  

     (3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that is 

a commercial item or to the construction materials or components listed by the Government as follows: 

  

 Lead Glass 

   

     (4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) 

of this clause if the Government determines that-- 

  

       (i) The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the restrictions of the Buy American Act is unreasonable when 

the cost of such material exceeds the cost of foreign material by more than 6 percent; 

  

       (ii) The application of the restriction of the Buy American Act to a particular construction material 

would be impracticable or inconsistent with the public interest; or 

  

       (iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

  

   (c) Request for determination of inapplicability of the Buy American Act. 

  

     (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) 

of this clause shall include adequate information for Government evaluation of the request, including-- 

  

         (A) A description of the foreign and domestic construction materials; 

  

         (B) Unit of measure; 

  

         (C) Quantity; 

  

         (D) Price; 

  

         (E) Time of delivery or availability; 

  

         (F) Location of the construction project; 

  

         (G) Name and address of the proposed supplier; and 

  

         (H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 
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       (ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 

  

       (iii) The price of construction material shall include all delivery costs to the construction site and any 

applicable duty (whether or not a duty-free certificate may be issued). 

  

       (iv) Any Contractor request for a determination submitted after contract award shall explain why the 

Contractor could not reasonably foresee the need for such determination and could not have requested the 

determination before contract award. If the Contractor does not submit a satisfactory explanation, the 

Contracting Officer need not make a determination. 

  

     (2) If the Government determines after contract award that an exception to the Buy American Act 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting 

Officer will modify the contract to allow use of the foreign construction material. However, when the basis 

for the exception is the unreasonable price of a domestic construction material, adequate consideration is 

not less than the differential established in paragraph (b)(4)(i) of this clause. 

  

     (3) Unless the Government determines that an exception to the Buy American Act applies, use of 

foreign construction material is noncompliant with the Buy American Act. 

  

   (d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 

the Contractor shall include the following information and any applicable supporting data based on the 

survey of suppliers: 

  

    Foreign and Domestic Construction Materials Price Comparison 

_______________________________________________________________________________  

Unit of Price      Construction material description      Measure      Quantity     (dollars) 

_______________________________________________________________________________  

Item 1: 

  

     Foreign construction material       .........  .............  ............. 

  

     Domestic construction material      .........  .............  ............. 

  

 Item 2: 

  

     Foreign construction material       .........  .............  ............. 

  

     Domestic construction material      .........  .............  ............. 

-------------------------------------------------------------------------------   

 

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 

certificate is issued). List name, address, telephone number, and contact for suppliers surveyed. Attach copy 

of response; if oral, attach summary. Include other applicable supporting information. 

  

                            (End of Clause) 
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4.8  52.228-5  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 

1997) 
  

   (a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this 

contract, at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the 

contract. 

  

   (b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in 

writing that the required insurance has been obtained. The policies evidencing required insurance shall 

contain an endorsement to the effect that any cancellation or any material change adversely affecting the 

Government's interest shall not be effective-- 

  

     (1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

  

     (2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, 

whichever period is longer. 

  

   (c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts 

under this contract that require work on a Government installation and shall require subcontractors to 

provide and maintain the insurance required in the Schedule or elsewhere in the contract. The Contractor 

shall maintain a copy of all subcontractors' proofs of required insurance, and shall make copies available to 

the Contracting Officer upon request. 

  

                            (End of Clause) 

  

 4.9   SUPPLEMENTAL INSURANCE REQUIREMENTS 
  

   In accordance with FAR 28.307-2 and FAR 52.228-5, the following minimum coverage shall apply to 

this contract: 

  

   (a)  Workers' compensation and employers liability:  Contractors are required to comply with 

applicable Federal and State workers' compensation and occupational disease statutes.  If occupational 

diseases are not compensable under those statutes, they shall be covered under the employer's liability 

section of the insurance policy, except when contract operations are so commingled with a Contractor's 

commercial operations that it would not be practical to require this coverage.  Employer's liability 

coverage of at least $100,000 is required, except in States with exclusive or monopolistic funds that do not 

permit workers' compensation to be written by private carriers. 

  

   (b)  General Liability: $500,000.00 per occurrence. 

  

   (c)  Automobile liability: $200,000.00 per person; $500,000.00 per occurrence and $20,000.00 property 

damage. 

  

   (d)  The successful bidder must present to the Contracting Officer, prior to award, evidence of general 

liability insurance without any exclusionary clauses for asbestos that would void the general liability 

coverage. 

  

                             (End of Clause) 
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4.10  52.236-1  PERFORMANCE OF WORK BY THE CONTRACTOR  (APR 1984) 
  

   The Contractor shall perform on the site, and with its own organization, work equivalent to at least 

fifteen (15) percent of the total amount of work to be performed under the contract. This percentage may be 

reduced by a supplemental agreement to this contract if, during performing the work, the Contractor 

requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of 

the Government. 

  

                            (End of Clause) 

  

  

 4.11  52.236-4  PHYSICAL DATA  (APR 1984) 
  

   Data and information furnished or referred to below is for the Contractor's information.  The 

Government shall not be responsible for any interpretation of or conclusion drawn from the data or 

information by the Contractor. 

  

   (a)  The indications of physical conditions on the drawings and in the specifications are the result of site 

investigations by: 

  

  

  

  

  

  

  

  

   (b)  Weather Conditions: 

  

  

  

  

  

  

  

  

   (c)  Transportation Facilities 

  

  

  

  

  

  

  

  

   (d)  Other Physical Data – See attachments. 

  

  

  

                            (End of Clause) 
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 4.12  52.236-21  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 

1997)  ALTERNATE II  (APR 1984) 
  

   (a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all 

times give the Contracting Officer access thereto.  Anything mentioned in the specifications and not shown 

on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as 

if shown or mentioned in both.  In case of difference between drawings and specifications, the 

specifications shall govern.  In case of discrepancy in figures, in the drawings, or in the specifications, the 

matter shall be promptly submitted to the Contracting Officer, who shall promptly make a determination in 

writing.  Any adjustment by the Contractor without such a determination shall be at its own risk and 

expense.  The Contracting Officer shall furnish from time to time such detailed drawings and other 

information as considered necessary, unless otherwise provided. 

  

   (b) Wherever in the specifications or upon the drawings the words "directed," "required," "ordered," 

"designated," "prescribed," or words of like import are used, it shall be understood that the "direction," 

"requirement," "order," "designation," or "prescription," of the Contracting Officer is intended and 

similarly the words "approved," "acceptable," "satisfactory," or words of like import shall mean "approved 

by," or "acceptable to," or "satisfactory to" the Contracting Officer, unless otherwise expressly stated. 

  

   (c) Where "as shown," "as indicated," "as detailed," or words of similar import are used, it shall be 

understood that the reference is made to the drawings accompanying this contract unless stated otherwise.  

The word "provided" as used herein shall be understood to mean "provide complete in place," that is 

"furnished and installed." 

  

   (d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or 

any lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed 

fabrication and assembly of structural elements and (2) the installation (i.e., form, fit, and attachment 

details) of materials of equipment.  It includes drawings, diagrams, layouts, schematics, descriptive 

literature, illustrations, schedules, performance and test data, and similar materials furnished by the 

Contractor to explain in detail specific portions of the work required by the contract.  The Government 

may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this 

contract. 

  

   (e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 

them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval 

thereon as evidence of such coordination and review.  Shop drawings submitted to the Contracting Officer 

without evidence of the Contractor's approval may be returned for resubmission.  The Contracting Officer 

will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall 

indicate the Government's reasons therefor.  Any work done before such approval shall be at the 

Contractor's risk.  Approval by the Contracting Officer shall not relieve the Contractor from responsibility 

for any errors or omissions in such drawings, nor from responsibility for complying with the requirements 

of this contract, except with respect to variations described and approved in accordance with (f) below. 

  

   (f) If shop drawings show variations from the contract requirements, the Contractor shall describe such 

variations in writing, separate from the drawings, at the time of submission.  If the Contracting Officer 

approves any such variation, the Contracting Officer shall issue an appropriate contract modification, 

except that, if the variation is minor or does not involve a change in price or in time of performance, a 

modification need not be issued. 
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 (g) The Contractor shall submit to the Contracting Officer for approval four copies and an electronic copy 

(unless otherwise indicated) of all shop drawings as called for under the various headings of these 

specifications.  Three sets and an electronic set (unless otherwise indicated) of all shop drawings, will be 

retained by the Contracting Officer and one set will be returned to the Contractor.  Upon completing the 

work under this contract, the Contractor shall furnish two (2) sets of prints of all shop drawings as finally 

approved.  These drawings shall show changes and revisions made up to the time the equipment is 

completed and accepted. 

  

                            (End of Clause) 

  

 4.13  VAAR 852.203-70 COMMERCIAL ADVERTISING (JAN 2008) 
  

   The bidder or offeror agrees that if a contract is awarded to him/her, as a result of this solicitation, he/she 

will not advertise the award of the contract in his/her commercial advertising in such a manner as to state or 

imply that the Department of Veterans Affairs endorses a product, project or commercial line of endeavor. 

  

                              (End of Clause) 

  

 4.14  VAAR 852.203-71  DISPLAY OF DEPARTMENT OF VETERAN AFFAIRS 

HOTLINE POSTER (DEC 1992) 
  

   (a) Except as provided in paragraph (c) below, the Contractor shall display prominently, in common 

work areas within business segments performing work under VA contracts, Department of Veterans Affairs 

Hotline posters prepared by the VA Office of Inspector General. 

  

   (b) Department of Veterans Affairs Hotline posters may be obtained from the VA Office of Inspector 

General (53E), P.O. Box 34647, Washington, DC 20043-4647. 

  

   (c) The Contractor need not comply with paragraph (a) above if the Contractor has established a 

mechanism, such as a hotline, by which employees may report suspected instances of improper conduct, 

and instructions that encourage employees to make such reports. 

  

                            (End of Clause) 

  

 4.15  VAAR 852.211-74  LIQUIDATED DAMAGES (JAN 2008) 
  

   If any unit of the work contracted for is accepted in advance of the whole, the rate of liquidated damages 

assessed will be in the ratio that the value of the unaccepted work bears to the total amount of the contract. 

If a separate price for unaccepted work has not been stated in the Contractor's bid, determination of the 

value thereof will be made from schedules of costs furnished by the Contractor and approved by the 

Contracting Officer, as specified elsewhere in the contract. 

  

                            (End of Clause) 

  

 4.16  VAAR 852.215-71  EVALUATION FACTOR COMMITMENTS (DEC 2009) 
  

   The offeror agrees, if awarded a contract, to use the service-disabled veteran-owned small businesses or 

veteran-owned small businesses proposed as subcontractors in accordance with 852.215-70, 

Service-Disabled Veteran-Owned and Veteran-Owned Small Business Evaluation Factors, or to substitute 
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one or more service-disabled veteran-owned small businesses or veteran-owned small businesses for 

subcontract work of the same or similar value. 

  

             (End of Clause) 

  

 4.17  VAAR 852.219-9  VA SMALL BUSINESS SUBCONTRACTING PLAN 

MINIMUM REQUIREMENTS (DEC 2009) 
  

   (a) This clause does not apply to small business concerns. 

  

   (b) If the offeror is required to submit an individual subcontracting plan, the minimum goals for award of 

subcontracts to service-disabled veteran-owned small business concerns and veteran-owned small business 

concerns shall be at least commensurate with the Department's annual service-disabled veteran-owned 

small business and veteran-owned small business prime contracting goals for the total dollars planned to be 

subcontracted. 

  

   (c) For a commercial plan, the minimum goals for award of subcontracts to service-disabled 

veteran-owned small business concerns and veteran-owned small businesses shall be at least commensurate 

with the Department's annual service-disabled veteran-owned small business and veteran-owned small 

business prime contracting goals for the total value of projected subcontracts to support the sales for the 

commercial plan. 

  

   (d) To be credited toward goal achievements, businesses must be verified as eligible in the Vendor 

Information Pages database. The Contractor shall annually submit a listing of service-disabled 

veteran-owned small businesses and veteran-owned small businesses for which credit toward goal 

achievement is to be applied for the review of personnel in the Office of Small and Disadvantaged Business 

Utilization. 

  

   (e) The Contractor may appeal any businesses determined not eligible for crediting toward goal 

achievements by following the procedures contained in 819.407. 

  

              (End of Clause) 

  

 4.18  VAAR 852.228-70  BOND PREMIUM ADJUSTMENT (JAN 2008) 
  

   When net changes in original contract price affect the premium of a Corporate Surety Bond by $5 or 

more, the Government, in determining the basis for final settlement, will provide for bond premium 

adjustment computed at the rate shown in the bond. 

  

                            (End of Clause) 

  

 4.19  VAAR 852.236-71  SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(JUL 2002) 
  

   The clause entitled "Specifications and Drawings for Construction" in FAR 52.236-21 is supplemented 

as follows: 

  

   (a) The Contracting Officer's interpretation of the drawings and specifications will be final, subject to the 

disputes clause. 
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   (b) Large scale drawings supersede small scale drawings. 

  

   (c) Dimensions govern in all cases. Scaling of drawings may be done only for general location and 

general size of items. 

  

   (d) Dimensions shown of existing work and all dimensions required for work that is to connect with 

existing work shall be verified by the Contractor by actual measurement of the existing work. Any work at 

variance with that specified or shown in the drawings shall not be performed by the Contractor until 

approved in writing by the Contracting Officer. 

  

                            (End of Clause) 

  

 4.20  VAAR 852.236-72 PERFORMANCE OF WORK BY THE CONTRACTOR (JUL 

2002) ALTERNATE I 
  

   The clause entitled "Performance of Work by the Contractor" in FAR 52.236-1 is supplemented as 

follows: 

  

   (a) Contract work accomplished on the site by laborers, mechanics, and foremen/forewomen on the 

Contractor's payroll and under his/her direct supervision shall be included in establishing the percent of 

work to be performed by the Contractor. Cost of material and equipment installed by such labor may be 

included. The work by the Contractor's executive, supervisory and clerical forces shall be excluded in 

establishing compliance with the requirements of this clause. 

  

   (b) The Contractor shall submit, simultaneously with the cost per activity of the construction schedule 

required by Section 01310 or 01311, NETWORK ANALYSIS SYSTEM, a responsibility code for all 

activities of the network for which the Contractor's forces will perform the work. The cost of these activities 

will be used in determining the portions of the total contract work to be executed by the Contractor's forces 

for the purpose of this article. 

  

   (c) If, during progress of work hereunder, the Contractor requests a change in activities of work to be 

performed by the Contractor's forces and the Contracting Officer determines it to be in the best interest of 

the Government, the Contracting Officer may, at his or her discretion, authorize a change in such activities 

of said work. 

  

   (d) In the event the Contractor fails or refuses to meet the requirement of the FAR clause at 52.236-1, it 

is expressly agreed that the contract price will be reduced by 15 percent of the value of that portion of the 

percentage requirement that is accomplished by others. For the purpose of this clause, it is agreed that 15 

percent is an acceptable estimate of the Contractor's overhead and profit, or mark-up, on that portion of the 

work which the Contractor fails or refuses to perform, with his/her own forces, in accordance with the FAR 

clause at 52.236-1. 

  

                        (End of Clause) 

 4.21  VAAR 852.236-74  INSPECTION OF CONSTRUCTION (JUL 2002) 
  

   The clause entitled "Inspection of Construction" in FAR 52.246-12 is supplemented as follows: 

  

   (a) Inspection of materials and articles furnished under this contract will be made at the site by the 

Resident Engineer, unless otherwise provided for in the specifications. 
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   (b) Final inspection will not be made until the contract work is ready for beneficial use or occupancy. 

Final inspection will be made on a phase-by-phase basis and will not be made until the contract work for 

that phase is ready for beneficial use or occupancy. The Contractor shall notify the Contracting Officer, 

through the Resident Engineer, fifteen (15) days prior to the date on which the work will be ready for final 

inspection. 

  

                          (End of Clause) 

  

 4.22  VAAR 852.236-76  CORRESPONDENCE (APR 1984) 
  

   All correspondence relative to this contract shall bear Specification Number, Project Number, 

Department of Veterans Affairs Contract Number, title of project and name of facility. 

  

                            (End of Clause) 

 

 4.23  VAAR 852.236-77 REFERENCE TO "STANDARDS" (JUL 2002) 
  

   Any materials, equipment, or workmanship specified by references to number, symbol, or title of any 

specific Federal, Industry or Government Agency Standard Specification shall comply with all applicable 

provisions of such standard specifications, except as limited to type, class or grade, or modified in contract 

specifications. Reference to "Standards" referred to in the contract specifications, except as modified, shall 

have full force and effect as though printed in detail in specifications. 

  

                          (End of Clause) 

  

 4.24  VAAR 852.236-78 GOVERNMENT SUPERVISION (APR 1984) 
  

   (a) The work will be under the direction of the Department of Veterans Affairs Contracting Officer, who 

may designate another VA employee to act as Resident Engineer at the construction site. 

  

   (b) Except as provided below, the Resident Engineer's directions will not conflict with or change 

contract requirements. 

  

   (c) Within the limits of any specific authority delegated by the Contracting Officer, the Resident 

Engineer may, by written direction, make changes in the work. The Contractor shall be advised of the extent 

of such authority prior to execution of any work under the contract. 

  

                            (End of Clause) 

 

 4.25  VAAR 852.236-79 DAILY REPORT OF WORKERS AND MATERIAL (APR 1984) 
  

   The Contractor shall furnish to the Resident Engineer each work day a consolidated report for the 

preceding work day in which is shown the number of laborers, mechanics, foremen/forewomen and pieces 

of heavy equipment used or employed by the Contractor and subcontractors. The report shall bear the name 

of the firm, the branch of work which they perform such as concrete, plastering, masonry, plumbing, sheet 

metal work, etc. The report shall give a breakdown of employees by crafts, location where employed, and 

work performed. The report shall also list materials delivered to the site on the date covered by the report. 

  

                            (End of Clause) 
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4.26  VAAR 852.236-80 SUBCONTRACTS AND WORK COORDINATION (APR 1984) 

ALTERNATE I (JUL 2002) 
  

   (a) Nothing contained in this contract shall be construed as creating any contractual relationship between 

any subcontractor and the Government. Divisions or sections of specifications are not intended to control 

the Contractor in dividing work among subcontractors, or to limit work performed by any trade. 

  

   (b) The Contractor shall be responsible to the Government for acts and omissions of his/her own 

employees, and subcontractors and their employees.  The Contractor shall also be responsible for 

coordination of the work of the trades, subcontractors, and material suppliers.   The Contractor shall, in 

advance of the work, prepare coordination drawings showing the location of openings through slabs, the 

pipe sleeves and hanger inserts, as well as the location and elevation of utility lines, including, but not 

limited to, conveyor systems, pneumatic tubes, ducts, and conduits and pipes 2 inches and larger in 

diameter.  These drawings, including plans, elevations, and sections as appropriate shall clearly show the 

manner in which the utilities fit into the available space and relate to each other and to existing building 

elements.  Drawings shall be of appropriate scale to satisfy the previously stated purposes, but not smaller 

than 3/8-inch scale.  Drawings may be composite (with distinctive colors for the various trades) or may be 

separate but fully coordinated drawings (such as sepias or photographic paper reproducibles) of the same 

scale.  Separate drawings shall depict identical building areas or sections and shall be capable of being 

overlaid in any combination. The submitted drawings for a given area of the project shall show the work of 

all trades which will be involved in that particular area. Six complete composite drawings or six complete 

sets and one electronic copy/set of separate reproducible drawings shall be received by the Government not 

less than 20 days prior to the scheduled start of the work in the area illustrated by the drawings, for the 

purpose of showing the Contractor's planned methods of installation.  The objectives of such drawings are 

to promote carefully planned work sequence and proper trade coordination, in order to assure the 

expeditious solutions of problems and the installation of lines and equipment as contemplated by the 

contract documents while avoiding or minimizing additional costs to the Contractor and to the Government.  

In the event the Contractor, in coordinating the various installations and in planning the method of 

installation, finds a conflict in location or elevation of any of the utilities with themselves, with structural 

items or with other construction items, he/she shall bring this conflict to the attention of the Contracting 

Officer immediately.  In doing so, the Contractor shall explain the proposed method of solving the problem 

or shall request instructions as to how to proceed if adjustments beyond those of usual trades coordination 

are necessary.  Utilities installation work will not proceed in any area prior to the submission and 

completion of the Government review of the coordinated drawings for that area, nor in any area in which 

conflicts are disclosed by the coordination drawings until the conflicts have been corrected to the 

satisfaction of the Contracting Officer.  It is the responsibility of the Contractor to submit the required 

drawings in a timely manner consistent with the requirements to complete the work covered by this contract 

within the prescribed contract time. 

  

   (c) The Government or its representatives will not undertake to settle any differences between the 

Contractor and subcontractors or between subcontractors. 

  

   (d) The Government reserves the right to refuse to permit employment on the work or require dismissal 

from the work of any subcontractor who, by reason of previous unsatisfactory work on Department of 

Veterans Affairs projects or for any other reason, is considered by the Contracting Officer to be 

incompetent or otherwise objectionable. 

  

                            (End of Clause) 
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 4.27  VAAR 852.236-83 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 

CONTRACTS (INCLUDING NAS) (JUL 2002) 
  

   The clause entitled "Payments under Fixed-Price Construction Contracts" in FAR 52.232-5 is 

implemented as follows: 

  

   (a) Retainage: 

  

     (1) The Contracting Officer may retain funds: 

  

       (i) Where the performance under the contract has been determined to be deficient or the Contractor 

has performed in an unsatisfactory manner in the past; or 

  

       (ii) As the contract nears completion, to ensure that deficiencies will be corrected and that 

completion is timely. 

  

     (2) Examples of deficient performance justifying a retention of funds include, but are not restricted to, 

the following: 

  

       (i)  Unsatisfactory progress as determined by the Contracting Officer; 

  

       (ii) Failure either to meet schedules in Section Network Analysis System (NAS), or to process the 

Interim Arrow Diagram/Complete Project Arrow Diagram; 

  

       (iii) Failure to present submittals in a timely manner; or 

  

       (iv) Failure to comply in good faith with approved subcontracting plans, certifications or contract 

requirements. 

  

     (3) Any level of retention shall not exceed 10 percent either where there is determined to be 

unsatisfactory performance, or when the retainage is to ensure satisfactory completion. Retained amounts 

shall be paid promptly upon completion of all contract requirements, but nothing contained in this 

subparagraph shall be construed as limiting the Contracting Officer's right to withhold funds under other 

provisions of the contract or in accordance with the general law and regulations regarding the 

administration of Government contracts. 

  

   (b) The Contractor shall submit a schedule of costs in accordance with the requirements of Section 

Network Analysis System (NAS) to the Contracting Officer for approval within 90 calendar days after date 

of receipt of notice to proceed. The approved cost schedule will be one of the bases for determining 

progress payments to the Contractor for work completed. 

  

     (1) Costs as shown on this schedule must be true costs and, should the Resident Engineer so desire, 

he/she may require the Contractor to submit his/her original estimate sheets or other information to 

substantiate the detailed makeup of the cost schedule. 

  

     (2) The total costs of all activities shall equal the contract price. 

  

     (3) Insurance and similar items shall be prorated and included in each activity cost of the critical path 

method (CPM) network. 
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     (4) The CPM network shall include a separate cost loaded activity for adjusting and testing of the 

systems listed below. The percentages listed below will be used to determine the cost of adjust and test 

activities and identify, for payment purposes, the value of the work to adjust, correct and test systems after 

the material has been installed. 

  

     (5) Payment for adjust and test activities will be made only after the Contractor has demonstrated that 

each of the systems is substantially complete and operates as required by the contract. 

  

  

       VALUE OF ADJUSTING, CORRECTING, AND TESTING SYSTEM 

  

  

        System Percent 

  

Pneumatic tube system......................................... 10 

  

Incinerators (medical waste and trash)........................ 5 

  

Sewage treatment plant equipment.............................. 5 

  

Water treatment plant equipment............................... 5 

  

Washers (dish, cage, glass, etc.)............................. 5 

  

Sterilizing equipment......................................... 5 

  

Water distilling equipment.................................... 5 

  

Prefab temperature rooms (cold, constant temperature)......... 5 

  

Entire air-conditioning system (Specified under Division 23) 5 

  

Entire boiler plant system (specified under Division 23) .... 5 

  

General supply conveyors ..................................... 10 

  

Food service conveyors ....................................... 10 

  

Pneumatic soiled linen and trash system ...................... 10 

  

Elevators and dumbwaiters .................................... 10 

  

Materials transport system ................................... 10 

  

Engine-generator system ...................................... 5 

  

Primary switchgear ........................................... 5 

  

Secondary switchgear ......................................... 5 

  

Fire alarm system ............................................ 5 
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Nurse call system ............................................ 5 

  

Intercom system .............................................. 5 

  

Radio system ................................................. 5 

  

TV (entertainment) system .................................... 5 

  

  

   (c) In addition to this cost schedule, the Contractor shall submit such unit costs as may be specifically 

requested. The unit costs shall be those used by the Contractor in preparing his/her bid and will be binding 

as pertaining to any contract changes. 

  

   (d) The Contracting Officer will consider for monthly progress payments material and/or equipment 

procured by the Contractor and stored on the construction site as space is available, or at a local approved 

location off the site, under such terms and conditions as such officer approves, including but not limited to 

the following: 

  

     (1) The material or equipment is in accordance with the contract requirements and/or approved 

samples and shop drawings. 

  

     (2) Only those materials and/or equipment as are approved by the Resident Engineer for storage will 

be included. 

  

     (3) Such materials and/or equipment will be protected against weather, theft and other hazards and will 

not be subjected to deterioration. 

  

     (5) All of the other terms, provisions, conditions and covenants contained in the contract shall be and 

remain in full force and effect as therein provided. 

  

     (6) A supplemental agreement will be executed between the Government and the Contractor with the 

consent of the Contractor's surety for off-site storage. 

  

   (e) The Contractor, prior to receiving a progress or final payment under this contract, shall submit to the 

Contracting Officer a certification that the Contractor has made payment from proceeds of prior payments, 

or that timely payment will be made from the proceeds of the progress or final payment then due, to 

subcontractors and suppliers in accordance with the contractual arrangements with them. 

  

   (f) The Government reserves the right to withhold payment until samples, shop drawings, engineer's 

certificates, additional bonds, payrolls, weekly statements of compliance, proof of title, nondiscrimination 

compliance reports, or any other things required by this contract, have been submitted to the satisfaction of 

the Contracting Officer. 

  

                            (End of Clause) 

  

 ADDITIONAL REQUIREMENTS FOR BAR CHART SCHEDULE 
  

   A. Original Schedule:  The following information shall be furnished as minimum for each activity on 

the initial bar chart schedule. 
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     -   Activity Description 

     -   Estimated Duration 

     -   Responsibility (Trade) and Manpower (Crew size) 

     -   Planned Start and Completion Dates 

     -   Activity Cost 

  

   B. Updated Schedules and Updating Procedures 

  

     (1) The Contractor shall submit, at intervals of 7 calendar days, an updated bar chart schedule of the 

actual construction progress.  The bar chart schedule shall show the activities or portions of activities 

started and/or completed during the reporting period and their updated monetary percentage value(s) as a 

basis for the Contractor's monthly progress report (payment request). 

  

     (2) The Contractor shall adjust the activity bars on the bar chart schedule to reflect the actual progress 

and the remaining activity durations. The updated bar chart schedule shall show at a minimum the 

following: 

  

    - Actual start and completion dates for activities started and/or completed during the reporting period. 

    - VA issued changes to the original contract requirements that change the Contractor's original 

sequence of work. 

    - Contractor changes in work sequence, durations, responsibility, manpower, and activity costs. 

  

   C. All contract changes durations proposed by the Contractor shall be reviewed and approved by the 

Contracting Officer prior to insertion into the updated bar chart schedule.  The updated bar chart schedule 

shall include all contract changes issued during the reporting period. 

  

                             (End of Clause) 

  

 4.28  VAAR 852.236-85 SUPPLEMENTARY LABOR STANDARDS PROVISIONS 

(APR 1984) 
  

   (a) The wage determination decision of the Secretary of Labor is set forth in section GR, General 

Requirements, of this contract. It is the result of a study of wage conditions in the locality and establishes 

the minimum hourly rates of wages and fringe benefits for the described classes of labor in accordance with 

applicable law. No increase in the contract price will be allowed or authorized because of payment of wage 

rates in excess of those listed. 

  

   (b) The Contractor shall submit the required copies of payrolls to the Contracting Officer through the 

Resident Engineer or engineer officer, when acting in that capacity. Department of Labor Form WH- 347, 

Payroll, available from the Superintendent of Documents, Government Printing Office, Washington, DC 

20402, may be used for this purpose. If, however, the Contractor or subcontractor elects to use an 

individually composed payroll form, it shall contain the same information shown on Form WH-347, and in 

addition be accompanied by Department of Labor Form WH-348, Statement of Compliance, or any other 

form containing the exact wording of this form. 

  

                            (End of Clause) 
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 4.29  VAAR 852.236-86 WORKER'S COMPENSATION (JAN 2008) 
  

   Public Law 107-217 (40 U.S.C. 3172) authorizes the constituted authority of States to apply their 

workers compensation laws to all lands and premises owned or held by the United States. 

  

                       (End of Clause) 

 4.30  VAAR 852.236-87  ACCIDENT PREVENTION (SEP 1993) 
  

   The Resident Engineer on all assigned construction projects, or other Department of Veterans Affairs 

employee if designated in writing by the Contracting Officer, shall serve as Safety Officer and as such has 

authority, on behalf of the Contracting Officer, to monitor and enforce Contractor compliance with FAR 

52.236-13, Accident Prevention. However, only the Contracting Officer may issue an order to stop all or 

part of the work while requiring satisfactory or corrective action to be taken by the Contractor. 

  

                            (End of Clause) 

  

 4.31  VAAR 852.236-88   CONTRACT CHANGES--SUPPLEMENT (JUL 2002) 
  

   (a) Paragraphs (a)(1) through (a)(4) apply to proposed contract changes costing over $500,000. 

  

     (1) When requested by the Contracting Officer, the Contractor shall submit proposals for changes in 

work to the Resident Engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), construction 

equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

Contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by 

each subcontractor participating in the change regardless of tier. When certified cost or pricing data are 

required under FAR Subpart 15.403, the cost or pricing data shall be submitted in accordance with FAR 

15.403-5. 

  

     (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the Contracting Officer may issue a change order 

instructing the Contractor to proceed on the basis of a tentative price based on the best estimate available at 

the time, with the firm price to be determined later. Furthermore, when the change order is issued, the 

Contractor shall submit a proposal, which includes the information required by paragraph (a)(1), for cost of 

changes in work within 30 calendar days. 

  

     (3) The Contracting Officer will consider issuing a settlement by determination to the contract if the 

Contractor's proposal required by paragraphs (a)(1) or (a)(2) of this clause is not received within 30 

calendar days or if agreement has not been reached. 

  

     (4) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere specified 

at the time of final settlement under the contract and will not be included in the individual change. 

  

   (b) Paragraphs (b)(1) through (b)(11) apply to proposed contract changes costing $500,000 or less: 

  

     (1) When requested by the Contracting Officer, the Contractor shall submit proposals for changes in 

work to the Resident Engineer. Proposals, to be submitted as expeditiously as possible but within 30 

calendar days after receipt of request, shall be in legible form, original and two copies, with an itemized 

breakdown that will include material, quantities, unit prices, labor costs (separated into trades), construction 
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equipment, etc. (Labor costs are to be identified with specific material placed or operation performed.) The 

Contractor must obtain and furnish with a proposal an itemized breakdown as described above, signed by 

each subcontractor participating in the change regardless of tier. When certified cost or pricing data or 

information other than cost or pricing data are required under FAR 15.403, the data shall be submitted in 

accordance with FAR 15.403-5. No itemized breakdown will be required for proposals amounting to less 

than $1,000. 

  

     (2) When the necessity to proceed with a change does not allow sufficient time to negotiate a 

modification or because of failure to reach an agreement, the Contracting Officer may issue a change order 

instructing the Contractor to proceed on the basis of a tentative price based on the best estimate available at 

the time, with the firm price to be determined later. Furthermore, when the change order is issued, the 

Contractor shall submit within 30 calendar days, a proposal that includes the information required by 

paragraph (b)(1) for the cost of the changes in work. 

  

     (3) The Contracting Officer will consider issuing a settlement by determination to the contract if the 

Contractor's proposal required by paragraphs (b)(1) or (b)(2) of this clause is not received within 30 

calendar days, or if agreement has not been reached. 

  

     (4) Allowances not to exceed 10 percent each for overhead and profit for the party performing the 

work will be based on the value of labor, material, and use of construction equipment required to 

accomplish the change. As the value of the change increases, a declining scale will be used in negotiating 

the percentage of overhead and profit. Allowable percentages on changes will not exceed the following: 10 

percent overhead and 10 percent profit on the first $20,000; 7-1/2 percent overhead and 7-1/2 percent profit 

on the next $30,000; 5 percent overhead and 5 percent profit on balance over $50,000. Profit shall be 

computed by multiplying the profit percentage by the sum of the direct costs and computed overhead costs. 

  

     (5) The prime Contractor's or upper-tier subcontractor's fee on work performed by lower-tier 

subcontractors will be based on the net increased cost to the prime Contractor or upper-tier subcontractor, 

as applicable. Allowable fee on changes will not exceed the following: 10 percent fee on the first $20,000; 

7-1/2 percent fee on the next $30,000; and 5 percent fee on balance over $50,000. 

  

     (6) Not more than four percentages, none of which exceed the percentages shown above, will be 

allowed regardless of the number of tiers of subcontractors. 

  

     (7) Where the Contractor's or subcontractor's portion of a change involves credit items, such items 

must be deducted prior to adding overhead and profit for the party performing the work. The Contractor's 

fee is limited to the net increase to Contractor of subcontractors' portions cost computed in accordance 

herewith. 

  

     (8) Where a change involves credit items only, a proper measure of the amount of downward 

adjustment in the contract price is the reasonable cost to the Contractor if he/she had performed the deleted 

work. A reasonable allowance for overhead and profit are properly includable as part of the downward 

adjustment for a deductive change. The amount of such allowance is subject to negotiation. 

  

     (9) Cost of Federal Old Age Benefit (Social Security) tax and of Worker's Compensation and Public 

Liability insurance appertaining to changes are allowable. While no percentage will be allowed thereon for 

overhead or profit, prime Contractor's fee will be allowed on such items in subcontractors' proposals. 

  

     (10) Overhead and Contractor's fee percentages shall be considered to include insurance other than 

mentioned herein, field and office supervisors and assistants, security police, use of small tools, incidental 

job burdens, and general home office expenses and no separate allowance will be made therefore. 
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Assistants to office supervisors include all clerical, stenographic and general office help. Incidental job 

burdens include, but are not necessarily limited to, office equipment and supplies, temporary toilets, 

telephone and conformance to OSHA requirements. Items such as, but not necessarily limited to, review 

and coordination, estimating and expediting relative to contract changes are associated with field and office 

supervision and are considered to be included in the Contractor's overhead and/or fee percentage. 

  

     (11) Bond premium adjustment, consequent upon changes ordered, will be made as elsewhere 

specified at the time of final settlement under the contract and will not be included in the individual change. 

  

                        (End of Clause) 

  

 4.32  VAAR 852.236-89 BUY AMERICAN ACT (JAN 2008) ALTERNATE I (JAN 2008) 
  

   (a) Reference is made to the clause entitled "Buy American Act--Construction Materials under Trade 

Agreements," FAR 52.225-11. 

  

   (b) The restrictions contained in this clause 852.236-89 are waived for designated country construction 

material as defined in FAR 52.225-11. Notwithstanding a bidder's right to offer identifiable foreign 

construction material in its bid pursuant to FAR 52.225-11, VA does not anticipate accepting an offer that 

includes foreign construction material, other than designated country construction material. 

  

   (c) If a bidder chooses to submit a bid that includes foreign construction material, that bidder must 

provide a listing of the specific foreign construction material he/she intends to use and a price for said 

material. Bidders must include bid prices for comparable domestic construction material. If VA determines 

not to accept foreign construction material and no comparable domestic construction material is provided, 

the entire bid will be rejected. 

  

   (d) Any foreign construction material proposed after award will be rejected unless the bidder proves to 

VA's satisfaction: (1) it was impossible to request the exemption prior to award, and (2) said domestic 

construction material is no longer available, or (3) where the price has escalated so dramatically after the 

contract has been awarded that it would be unconscionable to require performance at that price. The 

determinations required by (1), (2), and (3) of this paragraph shall be made in accordance with Subpart 

825.2 and FAR 25.2. 

  

   (e) By signing this bid, the bidder declares that all articles, materials and supplies for use on the project 

shall be domestic unless specifically set forth on the Bid Form or addendum thereto. 

  

                            (End of Clause) 

  

 4.33  VAAR 852.236-91  SPECIAL NOTES (JUL 2002) 
  

   (a) Signing of the bid shall be deemed to be a representation by the bidder that: 

  

     (1) Bidder is a construction Contractor who owns, operates, or maintains a place of business, regularly 

engaged in construction, alteration, or repair of buildings, structures, and communications facilities, or 

other engineering projects, including furnishing and installing of necessary equipment; or 

  

     (2) If newly entering into a construction activity, bidder has made all necessary arrangements for 

personnel, construction equipment, and required licenses to perform construction work; and 
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     (3) Upon request, prior to award, bidder will promptly furnish to the Government a statement of facts 

in detail as to bidder's previous experience (including recent and current contracts), organization (including 

company officers), technical qualifications, financial resources and facilities available to perform the 

contemplated work. 

  

   (b) Unless otherwise provided in this contract, where the use of optional materials or construction is 

permitted, the same standard of workmanship, fabrication and installation shall be required irrespective of 

which option is selected. The Contractor shall make any change or adjustment in connecting work or 

otherwise necessitated by the use of such optional material or construction, without additional cost to the 

Government. 

  

   (c) When approval is given for a system component having functional or physical characteristics 

different from those indicated or specified, it is the responsibility of the Contractor to furnish and install 

related components with characteristics and capacities compatible with the approved substitute component 

as required for systems to function as noted on drawings and specifications. There shall be no additional 

cost to the Government. 

  

   (d) In some instances it may have been impracticable to detail all items in specifications or on drawings 

because of variances in manufacturers' methods of achieving specified results. In such instances the 

Contractor will be required to furnish all labor, materials, drawings, services and connections necessary to 

produce systems or equipment which are completely installed, functional, and ready for operation by 

facility personnel in accordance with their intended use. 

  

   (e) Claims by the Contractor for delay attributed to unusually severe weather must be supported by 

climatological data covering the period and the same period for the 10 preceding years. When the weather 

in question exceeds in intensity or frequency the 10-year average, the excess experienced shall be 

considered "unusually severe." Comparison shall be on a monthly basis. Whether or not unusually severe 

weather in fact delays the work will depend upon the effect of weather on the branches of work being 

performed during the time under consideration. 

  

                            (End of Clause) 

  

 4.34  VAAR 852.246-74  SPECIAL WARRANTIES (JAN 2008) 
  

   The clause entitled "Warranty of Construction" in FAR 52.246-21 is supplemented as follows: 

  

   Any special warranties that may be required under the contract shall be subject to the elections set forth 

in the FAR clause at 52.246-21, Warranty of Construction, unless otherwise provided for in such special 

warranties. 

  

                              (End of Clause) 

  

 4.35  VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October 

2008) 
  

   (a) To improve the timeliness of payments and lower overall administrative costs, VA strongly 

encourages Contractors to submit invoices using its electronic invoicing system.  At present, electronic 

submission is voluntary and any nominal registration fees will be the responsibility of the Contractor. VA 

intends to mandate electronic invoice submission, subject to completion of the federal rulemaking process.  

At present, VA is using a 3rd party agent to contact Contractors regarding this service.  During the 
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voluntary period, Contractors interested in registering for the electronic system should contact the VA's 

Financial Services Center at http://www.fsc.va.gov/einvoice.asp. 

  

 4.36 MANDATORY WRITTEN DISCLOSURES 
  

   Mandatory written disclosures required by FAR clause 52.203-13 to the Department of Veterans Affairs, 

Office of Inspector General (OIG) must be made electronically through the VA OIG Hotline at 

http://www.va.gov/oig/contacts/hotline.asp and clicking on "FAR clause 52.203-13 Reporting." If you 

experience difficulty accessing the website, call the Hotline at 1-800-488-8244 for further instructions. 

  

 4.37  IT CONTRACT SECURITY 
  

     VA INFORMATION AND INFORMATION SYSTEM SECURITY/PRIVACY 

  

  

   1.  GENERAL 

  

   Contractors, Contractor personnel, subcontractors, and subcontractor personnel shall be subject to the 

same Federal laws, regulations, standards, and VA Directives and Handbooks as VA and VA personnel 

regarding information and information system security. 

  

   2.  ACCESS TO VA INFORMATION AND VA INFORMATION SYSTEMS 

  

   a.  A Contractor/subcontractor shall request logical (technical) or physical access to VA information 

and VA information systems for their employees, subcontractors, and affiliates only to the extent necessary 

to perform the services specified in the contract, agreement, or task order. 

  

   b.  All Contractors, subcontractors, and third-party servicers and associates working with VA 

information are subject to the same investigative requirements as those of VA appointees or employees who 

have access to the same types of information.  The level and process of background security investigations 

for Contractors must be in accordance with VA Directive and Handbook 0710, Personnel Suitability and 

Security Program.  The Office for Operations, Security, and Preparedness is responsible for these policies 

and procedures. 

  

   c.  Contract personnel who require access to national security programs must have a valid security 

clearance.  National Industrial Security Program (NISP) was established by Executive Order 12829 to 

ensure that cleared U.S. defense industry contract personnel safeguard the classified information in their 

possession while performing work on contracts, programs, bids, or research and development efforts.  The 

Department of Veterans Affairs does not have a Memorandum of Agreement with Defense Security Service 

(DSS).  Verification of a Security Clearance must be processed through the Special Security Officer 

located in the Planning and National Security Service within the Office of Operations, Security, and 

Preparedness. 

  

   d.  Custom software development and outsourced operations must be located in the U.S. to the 

maximum extent practical.  If such services are proposed to be performed abroad and are not disallowed by 

other VA policy or mandates, the Contractor/subcontractor must state where all non-U.S. services are 

provided and detail a security plan, deemed to be acceptable by VA, specifically to address mitigation of the 

resulting problems of communication, control, data protection, and so forth.  Location within the U.S. may 

be an evaluation factor. 
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   e.  The Contractor or subcontractor must notify the Contracting Officer immediately when an employee 

working on a VA system or with access to VA information is reassigned or leaves the Contractor or 

subcontractor's employ. The Contracting Officer must also be notified immediately by the Contractor or 

subcontractor prior to an unfriendly termination. 

  

  

   3.  VA INFORMATION CUSTODIAL LANGUAGE 

  

   a.  Information made available to the Contractor or subcontractor by VA for the performance or 

administration of this contract or information developed by the Contractor/subcontractor in performance or 

administration of the contract shall be used only for those purposes and shall not be used in any other way 

without the prior written agreement of the VA.  This clause expressly limits the Contractor/subcontractor's 

rights to use data as described in Rights in Data - General, FAR 52.227-14(d) (1). 

  

   b.  VA information should not be co-mingled, if possible, with any other data on the 

Contractors/subcontractor's information systems or media storage systems in order to ensure VA 

requirements related to data protection and media sanitization can be met.  If co-mingling must be allowed 

to meet the requirements of the business need, the Contractor must ensure that VA's information is returned 

to the VA or destroyed in accordance with VA's sanitization requirements.  VA reserves the right to 

conduct on site inspections of Contractor and subcontractor IT resources to ensure data security controls, 

separation of data and job duties, and destruction/media sanitization procedures are in compliance with VA 

directive requirements. 

  

   c.  Prior to termination or completion of this contract, Contractor/ subcontractor must not destroy 

information received from VA, or gathered/ created by the Contractor in the course of performing this 

contract without prior written approval by the VA.  Any data destruction done on behalf of VA by a 

Contractor/subcontractor must be done in accordance with National Archives and Records Administration 

(NARA) requirements as outlined in VA Directive 6300, Records and Information Management and its 

Handbook 6300.1 Records Management Procedures, applicable VA Records Control Schedules, and VA 

Handbook 6500.1, Electronic Media Sanitization.  Self-certification by the Contractor that the data 

destruction requirements above have been met must be sent to the VA Contracting Officer within 30 days of 

termination of the contract. 

  

   d.  The Contractor/subcontractor must receive, gather, store, back up, maintain, use, disclose and 

dispose of VA information only in compliance with the terms of the contract and applicable Federal and VA 

information confidentiality and security laws, regulations and policies.  If Federal or VA information 

confidentiality and security laws, regulations and policies become applicable to the VA information or 

information systems after execution of the contract, or if NIST issues or updates applicable FIPS or Special 

Publications (SP) after execution of this contract, the parties agree to negotiate in good faith to implement 

the information confidentiality and security laws, regulations and policies in this contract. 

  

   e.  The Contractor/subcontractor shall not make copies of VA information except as authorized and 

necessary to perform the terms of the agreement or to preserve electronic information stored on 

Contractor/subcontractor electronic storage media for restoration in case any electronic equipment or data 

used by the Contractor/subcontractor needs to be restored to an operating state.  If copies are made for 

restoration purposes, after the restoration is complete, the copies must be appropriately destroyed. 

  

   f.  If VA determines that the Contractor has violated any of the information confidentiality, privacy, and 

security provisions of the contract, it shall be sufficient grounds for VA to withhold payment to the 

Contractor or third party or terminate the contract for default or terminate for cause under Federal 

Acquisition Regulation (FAR) part 12. 
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   g.  If a VHA contract is terminated for cause, the associated BAA must also be terminated and 

appropriate actions taken in accordance with VHA Handbook 1600.01, Business Associate Agreements.  

Absent an agreement to use or disclose protected health information, there is no business associate 

relationship. 

  

   h.  The Contractor/subcontractor must store, transport, or transmit VA sensitive information in an 

encrypted form, using VA-approved encryption tools that are, at a minimum, FIPS 140-2 validated. 

  

   i.  The Contractor/subcontractor's firewall and Web services security controls, if applicable, shall meet 

or exceed VA's minimum requirements.  VA Configuration Guidelines are available upon request. 

  

   j.  Except for uses and disclosures of VA information authorized by this contract for performance of the 

contract, the Contractor/subcontractor may use and disclose VA information only in two other situations: 

(i) in response to a qualifying order of a court of competent jurisdiction, or (ii) with VA's prior written 

approval.  The Contractor/subcontractor must refer all requests for, demands for production of, or inquiries 

about, VA information and information systems to the VA Contracting Officer for response. 

  

   k.  Notwithstanding the provision above, the Contractor/subcontractor shall not release VA records 

protected by Title 38 U.S.C. 5705, confidentiality of medical quality assurance records and/or Title 38 

U.S.C. 7332, confidentiality of certain health records pertaining to drug addiction, sickle cell anemia, 

alcoholism or alcohol abuse, or infection with human immunodeficiency virus.  If the 

Contractor/subcontractor is in receipt of a court order or other requests for the above mentioned 

information, that Contractor/subcontractor shall immediately refer such court orders or other requests to the 

VA Contracting Officer for response. 

  

   l.  For service that involves the storage, generating, transmitting, or exchanging of VA sensitive 

information but does not require C&A or an MOU-ISA for system interconnection, the 

Contractor/subcontractor must complete a Contractor Security Control Assessment (CSCA) on a yearly 

basis and provide it to the COTR. 

  

   4.  INFORMATION SYSTEM DESIGN AND DEVELOPMENT 

  

   a.  Information systems that are designed or developed for or on behalf of VA at non-VA facilities shall 

comply with all VA directives developed in accordance with FISMA, HIPAA, NIST, and related VA 

security and privacy control requirements for Federal information systems.  This includes standards for the 

protection of electronic PHI, outlined in 45 C.F.R. Part 164, Subpart C, information and system security 

categorization level designations in accordance with FIPS 199 and FIPS 200 with implementation of all 

baseline security controls commensurate with the FIPS 199 system security categorization (reference 

Appendix D of VA Handbook 6500, VA Information Security Program).  During the development cycle a 

Privacy Impact Assessment (PIA) must be completed, provided to the COTR, and approved by the VA 

Privacy Service in accordance with Directive 6507, VA Privacy Impact Assessment. 

  

   b.  The Contractor/subcontractor shall certify to the COTR that applications are fully functional and 

operate correctly as intended on systems using the VA Federal Desktop Core Configuration (FDCC), and 

the common security configuration guidelines provided by NIST or the VA.  This includes Internet 

Explorer 7 configured to operate on Windows XP and Vista (in Protected Mode on Vista) and future 

versions, as required. 

  

   c.  The standard installation, operation, maintenance, updating, and patching of software shall not alter 

the configuration settings from the VA approved and FDCC configuration.  Information technology staff 
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must also use the Windows Installer Service for installation to the default "program files" directory and 

silently install and uninstall. 

  

   d.  Applications designed for normal end users shall run in the standard user context without elevated 

system administration privileges. 

  

   e.  The security controls must be designed, developed, approved by VA, and implemented in 

accordance with the provisions of VA security system development life cycle as outlined in NIST Special 

Publication 800-37, Guide for Applying the Risk Management Framework to Federal Information Systems, 

VA Handbook 6500, Information Security Program and VA Handbook 6500.5, Incorporating Security and 

Privacy in System Development Lifecycle. 

  

   f.  The Contractor/subcontractor is required to design, develop, or operate a System of Records Notice 

(SOR) on individuals to accomplish an agency function subject to the Privacy Act of 1974, (as amended), 

Public Law 93-579, December 31, 1974 (5 U.S.C. 552a) and applicable agency regulations.  Violation of 

the Privacy Act may involve the imposition of criminal and civil penalties. 

  

   g.  The Contractor/subcontractor agrees to: 

  

     (1)   Comply with the Privacy Act of 1974 (the Act) and the agency rules and regulations issued 

under the Act in the design, development, or operation of any system of records on individuals to 

accomplish an agency function when the contract specifically identifies: 

  

       (a)  The Systems of Records (SOR); and 

  

       (b)  The design, development, or operation work that the Contractor/ subcontractor is to perform; 

  

         (1)   Include the Privacy Act notification contained in this contract in every solicitation and 

resulting subcontract and in every subcontract awarded without a solicitation, when the work statement in 

the proposed subcontract requires the redesign, development, or operation of a SOR on individuals that is 

subject to the Privacy Act; and 

  

         (2)   Include this Privacy Act clause, including this subparagraph (3), in all subcontracts awarded 

under this contract which requires the design, development, or operation of such a SOR. 

  

   h.  In the event of violations of the Act, a civil action may be brought against the agency involved when 

the violation concerns the design, development, or operation of a SOR on individuals to accomplish an 

agency function, and criminal penalties may be imposed upon the officers or employees of the agency when 

the violation concerns the operation of a SOR on individuals to accomplish an agency function.  For 

purposes of the Act, when the contract is for the operation of a SOR on individuals to accomplish an agency 

function, the Contractor/subcontractor is considered to be an employee of the agency. 

  

     (1)   "Operation of a System of Records" means performance of any of the activities associated with 

maintaining the SOR, including the collection, use, maintenance, and dissemination of records. 

  

     (2)   "Record" means any item, collection, or grouping of information about an individual that is 

maintained by an agency, including, but not limited to, education, financial transactions, medical history, 

and criminal or employment history and contains the person's name, or identifying number, symbol, or any 

other identifying particular assigned to the individual, such as a fingerprint or voiceprint, or a photograph. 
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     (3)   "System of Records" means a group of any records under the control of any agency from which 

information is retrieved by the name of the individual or by some identifying number, symbol, or other 

identifying particular assigned to the individual. 

  

   i.  The vendor shall ensure the security of all procured or developed systems and technologies, 

including their subcomponents (hereinafter referred to as "Systems"), throughout the life of this contract 

and any extension, warranty, or maintenance periods.  This includes, but is not limited to workarounds, 

patches, hotfixes, upgrades, and any physical components (hereafter referred to as Security Fixes) which 

may be necessary to fix all security vulnerabilities published or known to the vendor anywhere in the 

Systems, including Operating Systems and firmware.  The vendor shall ensure that Security Fixes shall not 

negatively impact the Systems. 

  

   j.  The vendor shall notify VA within 24 hours of the discovery or disclosure of successful exploits of 

the vulnerability which can compromise the security of the Systems (including the confidentiality or 

integrity of its data and operations, or the availability of the system).  Such issues shall be remediated as 

quickly as is practical, but in no event longer than  days. 

  

   k.  When the Security Fixes involve installing third party patches (such as Microsoft OS patches or 

Adobe Acrobat), the vendor will provide written notice to the VA that the patch has been validated as not 

affecting the Systems within 10 working days.  When the vendor is responsible for operations or 

maintenance of the Systems, they shall apply the Security Fixes within  days. 

  

   l.  All other vulnerabilities shall be remediated as specified in this paragraph in a timely manner based 

on risk, but within 60 days of discovery or disclosure.  Exceptions to this paragraph (e.g. for the 

convenience of VA) shall only be granted with approval of the Contracting Officer and the VA Assistant 

Secretary for Office of Information and Technology. 

  

   5.  INFORMATION SYSTEM HOSTING, OPERATION, MAINTENANCE, OR USE 

  

   a.  For information systems that are hosted, operated, maintained, or used on behalf of VA at non-VA 

facilities, Contractors/subcontractors are fully responsible and accountable for ensuring compliance with 

all HIPAA, Privacy Act, FISMA, NIST, FIPS, and VA security and privacy directives and handbooks.  

This includes conducting compliant risk assessments, routine vulnerablity scanning, system patching and 

change management procedures, and the completion of an acceptable contingency plan for each system.  

The Contractor's security control procedures must be equivalent, to those procedures used to secure VA 

systems.  A Privacy Impact Assessment (PIA) must also be provided to the COTR and approved by VA 

Privacy Service prior to operational approval.  All external Internet connections to VA's network involving 

VA information must be reviewed and approved by VA prior to implementation. 

  

   b.  Adequate security controls for collecting, processing, transmitting, and storing of Personally 

Identifiable Information (PII), as determined by the VA Privacy Service, must be in place, tested, and 

approved by VA prior to hosting, operation, maintenance, or use of the information system, or systems by 

or on behalf of VA.  These security controls are to be assessed and stated within the PIA and if these 

controls are determined not to be in place, or inadequate, a Plan of Action and Milestones (POA&M) must 

be submitted and approved prior to the collection of PII. 

  

   c.  Outsourcing (Contractor facility, Contractor equipment or Contractor staff) of systems or network 

operations, telecommunications services, or other managed services requires certification and accreditation 

(authorization) (C&A) of the Contractor's systems in accordance with VA Handbook 6500.3, Certification 

and Accreditation and/or the VA OCS Certification Program Office.  Government- owned (government 

facility or government equipment) Contractor-operated systems, third party or business partner networks 
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require memorandums of understanding and interconnection agreements (MOU-ISA) which detail what 

data types are shared, who has access, and the appropriate level of security controls for all systems 

connected to VA networks. 

  

   d.  The Contractor/subcontractor's system must adhere to all FISMA, FIPS, and NIST standards related 

to the annual FISMA security controls assessment and review and update the PIA.  Any deficiencies noted 

during this assessment must be provided to the VA Contracting Officer and the ISO for entry into VA's 

POA&M management process.  The Contractor/subcontractor must use VA's POA&M process to 

document planned remedial actions to address any deficiencies in information security policies, procedures, 

and practices, and the completion of those activities.  Security deficiencies must be corrected within the 

timeframes approved by the government.  Contractor/subcontractor procedures are subject to periodic, 

unannounced assessments by VA officials, including the VA Office of Inspector General.  The physical 

security aspects associated with Contractor/ subcontractor activities must also be subject to such 

assessments.  If major changes to the system occur that may affect the privacy or security of the data or the 

system, the C&A of the system may need to be reviewed, retested and re- authorized per VA Handbook 

6500.3.  This may require reviewing and updating all of the documentation (PIA, System Security Plan, 

Contingency Plan).  The Certification Program Office can provide guidance on whether a new C&A would 

be necessary. 

  

   e.  The Contractor/subcontractor must conduct an annual self assessment on all systems and outsourced 

services as required.  Both hard copy and electronic copies of the assessment must be provided to the 

COTR.  The government reserves the right to conduct such an assessment using government personnel or 

another Contractor/subcontractor.  The Contractor/subcontractor must take appropriate and timely action 

(this can be specified in the contract) to correct or mitigate any weaknesses discovered during such testing, 

generally at no additional cost. 

  

   f.  VA prohibits the installation and use of personally-owned or Contractor/ subcontractor-owned 

equipment or software on VA's network.  If non-VA owned equipment must be used to fulfill the 

requirements of a contract, it must be stated in the service agreement, SOW or contract.  All of the security 

controls required for government furnished equipment (GFE) must be utilized in approved other equipment 

(OE) and must be funded by the owner of the equipment.  All remote systems must be equipped with, and 

use, a VA-approved antivirus (AV) software and a personal (host-based or enclave based) firewall that is 

configured with a VA-approved configuration.  Software must be kept current, including all critical 

updates and patches.  Owners of approved OE are responsible for providing and maintaining the anti-viral 

software and the firewall on the non-VA owned OE. 

  

   g.  All electronic storage media used on non-VA leased or non-VA owned IT equipment that is used to 

store, process, or access VA information must be handled in adherence with VA Handbook 6500.1, 

Electronic Media Sanitization upon:  (i) completion or termination of the contract or (ii) disposal or return 

of the IT equipment by the Contractor/subcontractor or any person acting on behalf of the 

Contractor/subcontractor, whichever is earlier. Media (hard drives, optical disks, CDs, back-up tapes, etc.) 

used by the Contractors/ subcontractors that contain VA information must be returned to the VA for 

sanitization or destruction or the Contractor/subcontractor must self-certify that the media has been 

disposed of per 6500.1 requirements.  This must be completed within 30 days of termination of the 

contract. 

  

   h.  Bio-Medical devices and other equipment or systems containing media (hard drives, optical disks, 

etc.) with VA sensitive information must not be returned to the vendor at the end of lease, for trade-in, or 

other purposes.  The options are: 

  

     (1)   Vendor must accept the system without the drive; 
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     (2)   VA's initial medical device purchase includes a spare drive which must be installed in place of 

the original drive at time of turn-in; or 

  

     (3)   VA must reimburse the company for media at a reasonable open market replacement cost at time 

of purchase. 

  

     (4)   Due to the highly specialized and sometimes proprietary hardware and software associated with 

medical equipment/systems, if it is not possible for the VA to retain the hard drive, then; 

  

       (a)   The equipment vendor must have an existing BAA if the device being traded in has sensitive 

information stored on it and hard drive(s) from the system are being returned physically intact; and 

  

       (b)   Any fixed hard drive on the device must be non-destructively sanitized to the greatest extent 

possible without negatively impacting system operation.  Selective clearing down to patient data folder 

level is recommended using VA approved and validated overwriting technologies/methods/tools. 

Applicable media sanitization specifications need to be pre-approved and described in the purchase order or 

contract. 

  

       (c)   A statement needs to be signed by the Director (System Owner) that states that the drive could 

not be removed and that (a) and (b) controls above are in place and completed.  The ISO needs to maintain 

the documentation. 

  

   6.  SECURITY INCIDENT INVESTIGATION 

  

   a.  The term "security incident" means an event that has, or could have, resulted in unauthorized access 

to, loss or damage to VA assets, or sensitive information, or an action that breaches VA security procedures.  

The Contractor/ subcontractor shall immediately notify the COTR and simultaneously, the designated ISO 

and Privacy Officer for the contract of any known or suspected security/privacy incidents, or any 

unauthorized disclosure of sensitive information, including that contained in system(s) to which the 

Contractor/ subcontractor has access. 

  

   b.  To the extent known by the Contractor/subcontractor, the Contractor/ subcontractor's notice to VA 

shall identify the information involved, the circumstances surrounding the incident (including to whom, 

how, when, and where the VA information or assets were placed at risk or compromised), and any other 

information that the Contractor/subcontractor considers relevant. 

  

   c.  With respect to unsecured protected health information, the business associate is deemed to have 

discovered a data breach when the business associate knew or should have known of a breach of such 

information.  Upon discovery, the business associate must notify the covered entity of the breach.  

Notifications need to be made in accordance with the executed business associate agreement. 

  

   d.  In instances of theft or break-in or other criminal activity, the Contractor/subcontractor must 

concurrently report the incident to the appropriate law enforcement entity (or entities) of jurisdiction, 

including the VA OIG and Security and Law Enforcement.  The Contractor, its employees, and its 

subcontractors and their employees shall cooperate with VA and any law enforcement authority responsible 

for the investigation and prosecution of any possible criminal law violation(s) associated with any incident.  

The Contractor/subcontractor shall cooperate with VA in any civil litigation to recover VA information, 

obtain monetary or other compensation from a third party for damages arising from any incident, or obtain 

injunctive relief against any third party arising from, or related to, the incident. 
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   7.  LIQUIDATED DAMAGES FOR DATA BREACH 

  

   a.  Consistent with the requirements of 38 U.S.C. 5725, a contract may require access to sensitive 

personal information.  If so, the Contractor is liable to VA for liquidated damages in the event of a data 

breach or privacy incident involving any SPI the Contractor/subcontractor processes or maintains under this 

contract. 

  

   b.  The Contractor/subcontractor shall provide notice to VA of a "security incident" as set forth in the 

Security Incident Investigation section above. Upon such notification, VA must secure from a 

non-Department entity or the VA Office of Inspector General an independent risk analysis of the data 

breach to determine the level of risk associated with the data breach for the potential misuse of any sensitive 

personal information involved in the data breach.  The term 'data breach' means the loss, theft, or other 

unauthorized access, or any access other than that incidental to the scope of employment, to data containing 

sensitive personal information, in electronic or printed form, that results in the potential compromise of the 

confidentiality or integrity of the data. Contractor shall fully cooperate with the entity performing the risk 

analysis. Failure to cooperate may be deemed a material breach and grounds for contract termination. 

  

   c.  Each risk analysis shall address all relevant information concerning the data breach, including the 

following: 

  

     (1)   Nature of the event (loss, theft, unauthorized access); 

  

     (2)   Description of the event, including: 

  

       (a)  date of occurrence; 

  

       (b)  data elements involved, including any PII, such as full name, social security number, date of 

birth, home address, account number, disability code; 

  

     (3)  Number of individuals affected or potentially affected; 

  

     (4)  Names of individuals or groups affected or potentially affected; 

  

     (5)  Ease of logical data access to the lost, stolen or improperly accessed data in light of the degree of 

protection for the data, e.g., unencrypted, plain text; 

  

     (6)  Amount of time the data has been out of VA control; 

  

     (7)  The likelihood that the sensitive personal information will or has been compromised (made 

accessible to and usable by unauthorized persons); 

  

     (8)  Known misuses of data containing sensitive personal information, if any; 

  

     (9)  Assessment of the potential harm to the affected individuals; 

  

     (10)  Data breach analysis as outlined in 6500.2 Handbook, Management of Security and Privacy 

Incidents, as appropriate; and 

  

     (11)  Whether credit protection services may assist record subjects in avoiding or mitigating the 

results of identity theft based on the sensitive personal information that may have been compromised. 
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   d.  Based on the determinations of the independent risk analysis, the Contractor shall be responsible for 

paying to the VA liquidated damages in the amount of  per affected individual to cover the cost of 

providing credit protection services to affected individuals consisting of the following: 

  

    (1)  Notification; 

  

    (2)  One year of credit monitoring services consisting of automatic daily monitoring of at least 3 

relevant credit bureau reports; 

  

    (3)  Data breach analysis; 

  

    (4)  Fraud resolution services, including writing dispute letters, initiating fraud alerts and credit 

freezes, to assist affected individuals to bring matters to resolution; 

  

    (5)  One year of identity theft insurance with $20,000.00 coverage at $0 deductible; and 

  

    (6)  Necessary legal expenses the subjects may incur to repair falsified or damaged credit records, 

histories, or financial affairs. 

  

   8.  SECURITY CONTROLS COMPLIANCE TESTING 

  

   On a periodic basis, VA, including the Office of Inspector General, reserves the right to evaluate any or 

all of the security controls and privacy practices implemented by the Contractor under the clauses contained 

within the contract. With 10 working-day's notice, at the request of the government, the Contractor must 

fully cooperate and assist in a government-sponsored security controls assessment at each location wherein 

VA information is processed or stored, or information systems are developed, operated, maintained, or used 

on behalf of VA, including those initiated by the Office of Inspector General.  The government may 

conduct a security control assessment on shorter notice (to include unannounced assessments) as 

determined by VA in the event of a security incident or at any other time. 

  

   9.  TRAINING 

  

   a.  All Contractor employees and subcontractor employees requiring access to VA information and VA 

information systems shall complete the following before being granted access to VA information and its 

systems: 

  

     (1)   Sign and acknowledge (either manually or electronically) understanding of and responsibilities 

for compliance with the  Contractor Rules of Behavior, Appendix E relating to access to VA information 

and information systems; 

  

     (2)   Successfully complete the VA Cyber Security Awareness and Rules of Behavior training and 

annually complete required security training; 

  

     (3)   Successfully complete the appropriate VA privacy training and annually complete required 

privacy training; and 

  

     (4)   Successfully complete any additional cyber security or privacy training, as required for VA 

personnel with equivalent information system access [to be defined by the VA program official and 

provided to the Contracting Officer for inclusion in the solicitation document - e.g., any role-based 
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information security training required in accordance with NIST Special Publication 800-16, Information 

Technology Security Training Requirements.] 

  

   b.  The Contractor shall provide to the Contracting Officer and/or the COTR a copy of the training 

certificates and certification of signing the Contractor Rules of Behavior for each applicable employee 

within 1 week of the initiation of the contract and annually thereafter, as required. 

  

   c.  Failure to complete the mandatory annual training and sign the Rules of Behavior annually, within 

the timeframe required, is grounds for suspension or termination of all physical or electronic access 

privileges and removal from work on the contract until such time as the training and documents are 

complete. 

  

                            (End of Clause) 

  

 4.38  52.252-2  CLAUSES INCORPORATED BY REFERENCE  (FEB 1998) 
  

   This contract incorporates one or more clauses by reference, with the same force and effect as if they 

were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the 

full text of a clause may be accessed electronically at this/these address(es): 

  

   http://www.acquisition.gov/far/index.html 

   http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm 

  

  

                        (End of Clause) 

                             

 52.202-1 DEFINITIONS JAN 2012 

 52.203-3 GRATUITIES APR 1984 

 52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984 

 52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO SEP 2006 

   THE GOVERNMENT 

 52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010 

 52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997 

   OF FUNDS FOR ILLEGAL OR IMPROPER 

   ACTIVITY 

 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997 

   IMPROPER ACTIVITY 

 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE OCT 2010 

   CERTAIN FEDERAL TRANSACTIONS 

 52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND APR 2010 

   CONDUCT 

 52.204-4 PRINTED OR COPIED DOUBLE-SIDED MAY 2011 

   ON RECYCLED PAPER 

 52.204-7 CENTRAL CONTRACTOR REGISTRATION FEB 2012 

 52.204-9 PERSONAL IDENTITY VERIFICATION OF JAN 2011 

   CONTRACTOR PERSONNEL 

 52.204-10 REPORTING EXECUTIVE COMPENSATION AND FEB 2012 

   FIRST-TIER SUBCONTRACT AWARDS 

 52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010 

   WHEN SUBCONTRACTING WITH CONTRACTORS 

   DEBARRED, SUSPENDED, OR PROPOSED FOR 
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   DEBARMENT 

 52.209-10 PROHIBITION ON CONTRACTING WITH MAY 2011 

   INVERTED DOMESTIC CORPORATIONS 

 52.210-1 MARKET RESEARCH APR 2011 

 52.211-13 TIME EXTENSIONS SEP 2000 

 52.215-2 AUDIT AND RECORDS--NEGOTIATION OCT 2010 

 52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE JAN 2011 

   FOR HUBZONE SMALL BUSINESS CONCERNS 

 52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS JAN 2011 

 52.219-9 SMALL BUSINESS SUBCONTRACTING PLAN JAN 2011 

   ALTERNATE III (JUL 2010) 

 52.219-16 LIQUIDATED DAMAGES--SUBCONTRACTING PLAN JAN 1999 

 52.219-25 SMALL DISADVANTAGED BUSINESS DEC 2010 

   PARTICIPATION PROGRAM--DISADVANTAGED 

   STATUS AND REPORTING 

 52.222-3 CONVICT LABOR JUN 2003 

 52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS JUL 2005 

   ACT-OVERTIME COMPENSATION 

 52.222-6 DAVIS-BACON ACT JUL 2005 

 52.222-7 WITHHOLDING OF FUNDS FEB 1988 

 52.222-8 PAYROLLS AND BASIC RECORDS JUN 2010 

 52.222-9 APPRENTICES AND TRAINEES JUL 2005 

 52.222-10 COMPLIANCE WITH COPELAND ACT FEB 1988 

   REQUIREMENTS 

 52.222-11 SUBCONTRACTS (LABOR STANDARDS) JUL 2005 

 52.222-12 CONTRACT TERMINATION - DEBARMENT FEB 1988 

 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED FEB 1988 

   ACT REGULATIONS 

 52.222-14 DISPUTES CONCERNING LABOR STANDARDS FEB 1988 

 52.222-15 CERTIFICATION OF ELIGIBILITY FEB 1988 

 52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999 

 52.222-26 EQUAL OPPORTUNITY MAR 2007 

 52.222-27 AFFIRMATIVE ACTION COMPLIANCE FEB 1999 

   REQUIREMENTS FOR CONSTRUCTION 

 52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010 

 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010 

   DISABILITIES 

 52.222-37 EMPLOYMENT REPORTS ON VETERANS SEP 2010 

 52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009 

  

 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND JAN 1997 

   MATERIAL SAFETY DATA 

   ALTERNATE I (JUL 1995) 

 52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW MAY 2011 

   INFORMATION 

 52.223-6 DRUG-FREE WORKPLACE MAY 2001 

 52.223-18 ENCOURAGING CONTRACTOR POLICIES  AUG 2011 

   TO BAN TEXT MESSAGING WHILE DRIVING 

 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008 

   PURCHASES 

 52.227-1 AUTHORIZATION AND CONSENT DEC 2007 



 

Page 78 of 150 
 

 52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT DEC 2007 

   AND COPYRIGHT INFRINGEMENT 

 52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS DEC 2007 

 52.228-2 ADDITIONAL BOND SECURITY OCT 1997 

 52.228-11 PLEDGES OF ASSETS JAN 2012 

 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR OCT 1995 

   BONDS 

 52.228-14 IRREVOCABLE LETTER OF CREDIT DEC 1999 

 52.228-15 PERFORMANCE AND PAYMENT BONDS-- OCT 2010 

   CONSTRUCTION 

 52.229-3 FEDERAL, STATE, AND LOCAL TAXES APR 2003 

 52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION SEP 2002 

   CONTRACTS 

 52.232-17 INTEREST OCT 2010 

 52.232-23 ASSIGNMENT OF CLAIMS JAN 1986 

 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION OCT 2008 

   CONTRACTS 

 52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999 

   OTHER THAN CENTRAL CONTRACTOR 

   REGISTRATION 

 52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER MAY 1999 

   INFORMATION WITH OFFER 

 52.233-1 DISPUTES JUL 2002 

   ALTERNATE I (DEC 1991) 

 52.233-3 PROTEST AFTER AWARD AUG 1996 

 52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004 

   CONTRACT CLAIM 

 52.236-2 DIFFERING SITE CONDITIONS APR 1984 

 52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984 

   AFFECTING THE WORK 

 52.236-5 MATERIAL AND WORKMANSHIP APR 1984 

 52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984 

 52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991 

 52.236-8 OTHER CONTRACTS APR 1984 

 52.236-10 OPERATIONS AND STORAGE AREAS APR 1984 

 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984 

 52.236-12 CLEANING UP APR 1984 

 52.236-13 ACCIDENT PREVENTION NOV 1991 

 52.236-17 LAYOUT OF WORK APR 1984 

 52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995 

 52.242-13 BANKRUPTCY JUL 1995 

 52.242-14 SUSPENSION OF WORK APR 1984 

 52.243-4 CHANGES JUN 2007 

 52.244-5 COMPETITION IN SUBCONTRACTING DEC 1996 

 52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010 

 52.246-12 INSPECTION OF CONSTRUCTION AUG 1996 

 52.246-21 WARRANTY OF CONSTRUCTION MAR 1994 

 52.248-3 VALUE ENGINEERING--CONSTRUCTION OCT 2010 

 52.249-2 TERMINATION FOR CONVENIENCE OF THE APR 2012 

   GOVERNMENT (FIXED PRICE) 

   ALTERNATE I (SEPT 1996) 
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 52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984 

 52.253-1 COMPUTER GENERATED FORMS JAN 1991 

  

4.39  52.222-54 EMPLOYMENT ELIGIBILITY VERIFICATION (JAN 2009) 
  

   (a) Definitions. As used in this clause-- 

  

   "Commercially available off-the-shelf (COTS) item"-- 

  

     (1) Means any item of supply that is-- 

  

       (i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 

  

       (ii) Sold in substantial quantities in the commercial marketplace; and 

  

       (iii) Offered to the Government, without modification, in the same form in which it is sold in the 

commercial marketplace; and 

  

     (2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46U.S.C. App. 

1702), such as agricultural products and petroleum products. Per 46 CFR 525.1(c)(2), "bulk cargo" means 

cargo that is loaded and carried in bulk onboard ship without mark or count, in a loose unpackaged form, 

having homogenous characteristics. Bulk cargo loaded into intermodal equipment, except LASH or Seabee 

barges, is subject to mark and count and, therefore, ceases to be bulk cargo. 

  

   "Employee assigned to the contract" means an employee who was hired after November 6, 1986, who is 

directly performing work, in the United States, under a contract that is required to include the clause 

prescribed at 22.1803. An employee is not considered to be directly performing work under a contract if the 

employee-- 

  

     (1) Normally performs support work, such as indirect or overhead functions; and 

  

     (2) Does not perform any substantial duties applicable to the contract. 

  

   "Subcontract" means any contract, as defined in 2.101, entered into by a subcontractor to furnish 

supplies or services for performance of a prime contract or a subcontract. It includes but is not limited to 

purchase orders, and changes and modifications to purchase orders. 

  

   "Subcontractor" means any supplier, distributor, vendor, or firm that furnishes supplies or services to or 

for a prime Contractor or another subcontractor. 

  

   "United States", as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, 

Puerto Rico, Guam, and the U.S. Virgin Islands. 

  

   (b) Enrollment and verification requirements. 

  

     (1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the 

Contractor shall-- 

  

       (i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract 

award; 
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       (ii) Verify all new employees. Within 90 calendar days of enrollment in the  E-Verify program, 

begin to use E-Verify to initiate verification of employment  eligibility of all new hires of the Contractor, 

who are working in the United States, whether or not assigned to the contract, within 3 business days after 

the date of hire (but see paragraph (b)(3) of this section); and 

  

       (iii) Verify employees assigned to the contract. For each employee assigned  to the  contract, 

initiate verification within 90 calendar days after date of enrollment or within 30 calendar days of the 

employee's assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section). 

  

     (2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the 

Contractor shall use E-Verify to initiate verification of employment eligibility of-- 

  

       (i) All new employees. 

  

         (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new hires of 

the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 

business days after the date of hire (but see paragraph (b)(3) of this section); or 

  

         (B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal 

Contractor in E-Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are 

working in the United States, whether or not assigned to the contract, within 3 business days after the date 

of hire (but see paragraph (b)(3) of this section); or 

  

       (ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor 

shall initiate verification within 90 calendar days after date of contract award or within 30 days after 

assignment to the contract, whichever date is later (but see paragraph (b)(4) of this section). 

  

     (3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or 

local government or the government of a Federally recognized Indian tribe; or a surety performing under a 

takeover agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may 

choose to verify only employees assigned to the contract, whether existing employees or new hires. The 

Contractor shall follow the applicable verification requirements at (b)(1) or (b)(2), respectively, except that 

any requirement for verification of new employees applies only to new employees assigned to the contract. 

  

     (4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all 

existing employees hired after November 6, 1986, rather than just those employees assigned to the contract. 

The Contractor shall initiate verification for each existing employee working in the United States who was 

hired after November 6, 1986, within 180 calendar days of-- 

  

       (i) Enrollment in the E-Verify program; or 

  

       (ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the 

contact information provided in the E-Verify program Memorandum of Understanding (MOU). 

  

     (5) The Contractor shall comply, for the period of performance of this contract, with the requirements 

of the E-Verify program MOU. 

  

       (i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may 

terminate the Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the 

MOU. In such case, the Contractor will be referred to a suspension or debarment official. 
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       (ii) During the period between termination of the MOU and a decision by the suspension or 

debarment official whether to suspend or debar, the Contractor is excused from its obligations under 

paragraph (b) of this clause. If the suspension or debarment official determines not to suspend or debar the 

Contractor, then the Contractor must reenroll in E-Verify. 

  

   (c) Web site. Information on registration for and use of the E-Verify program can be obtained via the 

Internet at the Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 

  

   (d) Individuals previously verified. The Contractor is not required by this clause to perform additional 

employment verification using E-Verify for any employee-- 

  

     (1) Whose employment eligibility was previously verified by the Contractor through the E-Verify 

program; 

  

     (2) Who has been granted and holds an active U.S. Government security clearance for access to 

confidential, secret, or top secret information in accordance with the National Industrial Security Program 

Operating Manual; or 

  

     (3) Who has undergone a completed background investigation and been issued credentials pursuant to 

Homeland Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for 

Federal Employees and Contractors. 

  

   (e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph 

(e) (appropriately modified for identification of the parties), in each subcontract that-- 

  

     (1) Is for-- 

  

       (i) Commercial or noncommercial services (except for commercial services that are part of the 

purchase of a COTS item (or an item that would be a COTS item, but for minor modifications), performed 

by the COTS provider, and are normally provided for that COTS item); or 

  

       (ii) Construction; 

  

     (2) Has a value of more than $3,000; and 

  

     (3) Includes work performed in the United States. 

  

                  (End of Clause) 
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General Decision Number: WA120036 04/27/2012  WA36 

 

Superseded General Decision Number: WA20100051 

 

State: Washington 

 

Construction Type: Building 

 

County: King County in Washington. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

 

 

Modification Number     Publication Date 

          0              01/06/2012 

          1              01/27/2012 

          2              02/10/2012 

          3              03/02/2012 

          4              03/16/2012 

          5              03/23/2012 

          6              04/13/2012 

          7              04/20/2012 

          8              04/27/2012 

 

 ASBE0007-002 06/01/2010 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 38.93            13.75 

---------------------------------------------------------------- 

 BRWA0001-011 06/01/2011 

 

                                  Rates          Fringes 

 

Bricklayers, Caulkers............$ 34.20            13.27 

---------------------------------------------------------------- 

 CARP0770-020 06/01/2010 

 

                                  Rates          Fringes 

 

CARPENTER (Acoustical    

Installation)....................$ 35.55            13.08 

CARPENTER (Including    

Formwork, Drywall Hanging,    

Cabinet Installation;    

Insulator-Batt and Metal Stud    

Installation)....................$ 35.39            13.08 

MILLWRIGHT.......................$ 36.39            13.08 

PILEDRIVERMAN....................$ 35.59            13.08 

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL 

  CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS 

 

  Hourly Zone Pay shall be paid on jobs located outside of the 

  free zone computed from the city center of the following 
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  listed cities: 

 

Seattle           Olympia        Bellingham 

Auburn            Bremerton      Anacortes 

Renton            Shelton        Yakima 

Aberdeen-Hoquiam  Tacoma         Wenatchee 

Ellensburg        Everett        Port Angeles 

Centralia         Mount Vernon   Sunnyside 

Chelan            Pt. Townsend                         

 

Zone Pay: 

0 -25 radius miles     Free 

26-35 radius miles    $1.00/hour 

36-45 radius miles    $1.15/hour 

46-55 radius miles    $1.35/hour 

Over 55 radius miles  $1.55/hour   

 

  (HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT 

  AND PILEDRIVER ONLY) 

 

  Hourly Zone Pay shall be computed from Seattle Union Hall, 

  Tacoma City center, and Everett City center 

 

Zone Pay: 

0 -25 radius miles      Free 

26-45 radius miles      $ .70/hour 

Over 45 radius miles    $1.50/hour 

---------------------------------------------------------------- 

 ELEC0046-006 06/01/2011 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 40.79         3%+16.93 

---------------------------------------------------------------- 

 ELEC0046-007 03/05/2012 

 

                                  Rates          Fringes 

 

ELECTRICIAN (Alarm    

Installation Only)...............$ 27.28            10.29 

ELECTRICIAN (Low Voltage    

Wiring Only).....................$ 27.28            10.29 

---------------------------------------------------------------- 

 ELEV0019-005 01/01/2012 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 46.54       23.535+a+b 

 

FOOTNOTE:  

  a.  Employer contributes 8% of the basic hourly rate 

    for over 5 year's service and 6% of the basic 

    hourly rate for 6 months to 5 years' of service 

    as vacation paid credit. 

  b. Eight paid holidays:  New Year's Day; Memorial Day; 

  Independence Day; Labor Day; Veteran's Day; Thanksgiving 

  Day; Friday after Thanksgiving and Christmas Day 



 

Page 84 of 150 
 

---------------------------------------------------------------- 

 ENGI0302-019 06/01/2011 

 

                                  Rates          Fringes 

 

Power equipment operators:   

     Group  1A...................$ 35.79            15.15 

     Group  1AA..................$ 36.36            15.15 

     Group  1AAA.................$ 36.92            15.15 

     Group 1.....................$ 35.24            15.15 

     Group 2.....................$ 34.75            15.15 

     Group 3.....................$ 34.33            15.15 

     Group 4.....................$ 31.97            15.15 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS    

 

  GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom 

  (including jib with attachments) 

    

  GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom 

  (including jib with attachments); Excavator/Trackhoe: Over 

  90 metric tons 

 

  GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom 

  (including jib with attachments); Loaders-overhead, 8 yards 

  and over; excavator/Trackhoe: over 50 metric tons to 90 

  metric tons 

 

  GROUP 1 - Cranes 45 tons thru 99 tons, under 150 ft of boom 

  (including jib with attachments); Excavator/Trackhoe: over 

  30 metric tons to 50 metric tons; Loader- overhead 6 yards 

  to, but not including 8 yards; Dozer D-10; Screedman; 

  Scrapers: 45 yards and over; Grader/Blade 

 

  GROUP 2 - Cranes, 20 tons thru 44 tons with attachments; 

  Drilling machine; Excavator/Trackhoe: 15 to 30 metric tons; 

  Horizontal/directional drill operator; Loaders-overhead 

  under 6 yards; Crane Oiler-100 Tons and Over; Compactor; 

  Scraper: under 45 tons 

 

  GROUP 3 - Cranes-thru 19 tons with attachments; Dozers-D-9 

  and under; Motor patrol grader-nonfinishing; Roller-Plant 

  Mix; Crane Oiler under 100 tons; Excavator/Trackhoe: under 

  15 metric tons; Forklift: 3000 lbs and over with 

  attachments; Service Oiler; Concrete Pump; Outside Hoist 

  (Elevators and Manlifts); Pump Grout 

 

  GROUP 4 - Roller-other than plant mix; Forklift: under 3000 

  lbs with attachments; Bobcat; Rigger/Bellman 

---------------------------------------------------------------- 

 IRON0086-010 01/01/2012 

 

                                  Rates          Fringes 

 

IRONWORKER (Reinforcing,    

Structural and Ornamental).......$ 37.89            20.10 

---------------------------------------------------------------- 
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 LABO0001-016 06/01/2009 

 

ZONE 1: 

 

                                  Rates          Fringes 

 

Laborers:   

     GROUP 2.....................$ 24.86             9.07 

     GROUP 3.....................$ 30.96             9.07 

     GROUP 4.....................$ 31.70             9.07 

     GROUP 5.....................$ 32.21             9.07 

 

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES): 

ZONE 2 - $1.00 

ZONE 3 - $1.30 

 

  BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT, 

  TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. 

  TOWNSEND, PT. ANGELES, AND BREMERTON 

 

  ZONE 1 - Projects within 25 radius miles of the respective 

  city hall 

  ZONE 2 - More than 25 but less than 45 radius miles from the 

  respective city hall 

  ZONE 3 - More than 45 radius miles from the respective city 

  hall 

       

LABORERS CLASSIFICATIONS    

 

GROUP 2:  Flagman    

 

  GROUP 3:  General Laborer; Mason Tender-Cement/Concrete; 

  Chipping Gun (under 30 lbs.); Form Stripping; Roof Tearoff 

 

  GROUP 4:  Chipping Gun (over 30 lbs.); Concrete Saw Operator; 

  Grade Checker; Gunite; Pipe Layer; Vibrating Plate 

 

GROUP 5: Mason Tender-Brick 

---------------------------------------------------------------- 

 PAIN0005-029 07/01/2011 

 

                                  Rates          Fringes 

 

DRYWALL FINISHER/TAPER...........$ 33.87            14.32 

---------------------------------------------------------------- 

 PAIN0005-030 07/01/2010 

 

                                  Rates          Fringes 

 

Painters:   

     Parking Lot and Highway  

     Striping Only...............$ 27.74            11.66 

---------------------------------------------------------------- 

 PAIN0005-031 07/01/2011 

 

                                  Rates          Fringes 
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PAINTER (Including Brush,    

Roller, Spray and Prep Work).....$ 24.66             8.24 

---------------------------------------------------------------- 

 PAIN0188-005 07/01/2011 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 37.30            13.56 

---------------------------------------------------------------- 

 PAIN1238-002 03/01/2012 

 

                                  Rates          Fringes 

 

SOFT FLOOR LAYER (Including    

Vinyl and Carpet)................$ 28.56            12.57 

---------------------------------------------------------------- 

 PLAS0528-002 10/01/2011 

 

                                  Rates          Fringes 

 

PLASTERER........................$ 32.50            14.13 

---------------------------------------------------------------- 

 PLAS0528-004 10/01/2011 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 34.90            14.25 

---------------------------------------------------------------- 

 PLUM0032-009 01/01/2012 

 

                                  Rates          Fringes 

 

PIPEFITTER.......................$ 48.66            17.43 

PLUMBER (Including HVAC Pipe    

Installation)....................$ 48.66            17.43 

REFRIGERATION MECHANIC...........$ 48.66            17.43 

---------------------------------------------------------------- 

 ROOF0054-008 06/01/2011 

 

                                  Rates          Fringes 

 

ROOFER (Excluding Metal Roofs)...$ 31.57            12.08 

---------------------------------------------------------------- 

 SFWA0699-006 01/01/2012 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 45.22            14.02 

---------------------------------------------------------------- 

 SHEE0066-024 01/01/2012 

 

                                  Rates          Fringes 

 

Sheet Metal Worker (Including    

HVAC Duct Work and    

Installation of HVAC Systems)....$ 44.44            22.01 
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---------------------------------------------------------------- 

  SUWA2009-024 05/22/2009 

 

                                  Rates          Fringes 

 

LABORER:  Driller................$ 17.17             5.36 

   

LABORER:  Irrigation.............$ 11.58             0.00 

   

LABORER:  Landscape..............$  9.73             0.00 

   

LABORER:  Overhead Door    

Installation.....................$ 22.31             3.44 

   

OPERATOR:  Backhoe...............$ 29.95             7.20 

   

OPERATOR:  Mechanic..............$ 24.33             4.33 

   

ROOFER (Metal Roof Only).........$ 24.30             4.05 

   

TILE SETTER......................$ 18.72             3.35 

   

TRUCK DRIVER:  Dump Truck........$ 27.43             0.00 

---------------------------------------------------------------- 

* TEAM0174-005 01/01/2012 

 

                                  Rates          Fringes 

 

Truck drivers:   

     ZONE A: 

      GROUP 2:...................$ 30.89            16.08 

 

  ZONE B (25-45 miles from center of listed cities*): Add $.70 

  per hour to Zone A rates. 

  ZONE C (over 45 miles from centr of listed cities*): Add 

  $1.00 per hour to Zone A rates. 

 

  *Zone pay will be calculated from the city center of the 

  following listed cities: 

      

BELLINGHAM    CENTRALIA      RAYMOND       OLYMPIA 

EVERETT       SHELTON        ANACORTES     BELLEVUE 

SEATTLE       PORT ANGELES   MT. VERNON    KENT 

TACOMA        PORT TOWNSEND  ABERDEEN      BREMERTON 

 

TRUCK DRIVERS CLASSIFICATIONS    

 

GROUP 2 - Semi-Trailer Truck 

 

HAZMAT PROJECTS 

 

  Anyone working on a HAZMAT job, where HAZMAT certification is 

  required, shall be compensated as a premium, in addition to 

  the classification working in as follows: 

  LEVEL C:  +$.25 per hour - This level uses an air purifying 

  respirator or additional protective clothing. 

  LEVEL B:  +$.50 per hour - Uses same respirator protection as 
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  Level A.  Supplied air line is provided in conjunction with 

  a chemical "splash suit." 

  LEVEL A:  +$.75 per hour - This level utilizes a fully- 

  encapsulated suit with a self-contained breathing apparatus 

  or a supplied air line. 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination.  The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is union or non-union. 

 

Union Identifiers 

 

An identifier enclosed in dotted lines beginning with 

characters other than "SU" denotes that the union 

classification and rate have found to be prevailing for that 

classification.     Example:  PLUM0198-005 07/01/2011.  The 

first four letters , PLUM, indicate the international union and 

the four-digit number, 0198, that follows indicates the local 

union number or district council number where applicable , 

i.e., Plumbers Local 0198.  The next number, 005 in the 

example, is an internal number used in processing the wage 

determination.  The date, 07/01/2011, following these 

characters is the effective date of the most current 

negotiated rate/collective bargaining agreement which would be 

July 1, 2011 in the above example. 

 

Union prevailing wage rates will be updated to reflect any 

changes in the collective bargaining agreements governing the 

rate. 

 

Non-Union Identifiers 

 

Classifications listed under an "SU" identifier were derived 

from survey data by computing average rates and are not union 

rates; however, the data used in computing these rates may 

include both union and non-union data.  Example:  SULA2004-007 

5/13/2010. SU indicates the rates are not union rates, LA 

indicates the State of Louisiana; 2004 is the year of the 



 

Page 89 of 150 
 

survey; and 007 is an internal number used in producing the 

wage determination.  A 1993 or later date, 5/13/2010, indicates 

the classifications and rates under that identifier were issued 

as a General Wage Determination on that date. 

 

Survey wage rates will remain in effect and will not change 

until a new survey is conducted. 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 
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Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 
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U.S. DEPARTMENT OF VETERANS AFFAIRS (VA) 
OFFICE OF SMALL AND DISADVANTAGED BUSINESS UTILIZATION (00SB) 

SUBCONTRACTING PLAN MODEL 
 
  

In accordance with FAR 19.704, 52.219 and  
P.L. 109-461 

 
Prime Contractor:  
Address:   
City:       State:       Zipcode: 
Solicitation/Contract Number:   
Description of Requirement:   
 
 
Total Contract Amount (Including Option Years):  $ 
Period of Contract Performance Including Option Years (Month and Year):   
Activity Awarding Contract:   
Contracting Officer Name: 
 
Prime Contractor is: 
 
[  ] Architect-Engineer          [  ] Janitorial 
[  ] Blood       [  ] Laboratory Testing Services 
[  ] Bulk Oxygen Services                 [  ] Laundry and Linen Services 
[  ] Clinical Diagnostic Equipment    [  ] Medical Equipment 
[  ] Community Based Outpatient Clinic        [  ] Medical Equipment and Supplies 
[  ] Construction        [  ] Medical Equipment and Supplies 
[  ] Consulting Services                  and Pharmaceuticals 
[  ] Dental Equipment      [  ] Medical Gas and Medical Bulk 
[  ] Dental Equipment and Supplies                Oxygen 
[  ] Dental Supplies      [  ] Medical Healthcare Services 
[  ] Diagnostic Imaging Equipment and Supplies   [  ] Medical Surgical Prime Vendor 
[  ] Diagnostic X-Ray and Related Systems and Equipment [  ] Niche Markers  
 Including Installation     [  ] Pharmaceuticals 
[  ] Dietary Supplements     [  ] Pharmaceutical and Cost Per Test 
[  ] Digital Hearing Aids and Batteries    [  ] Prosthetics  
[  ] Elevator Maintenance     [  ] Publisher/Subscription Services 
[  ] External Peer Review      [  ] Radiation Therapy Systems 
[  ] Healthcare Staffing      [  ] Real Estate 
[  ] Home Healthcare Services     [  ] Studies 
[  ] Home Medical Equipment     [  ] Support Services 
[  ] Home Oxygen      [  ] Telephone System Hardware/ 
[  ] Information Technology         Software Maintenance 
[  ] InVitro Diagnostics Reagents    [  ] Transportation 
[  ] InVitro Diagnostics Substances Reagents, Test Kits and [  ] Other (Not Checked) 
         Blood Laboratory                
        ___________________________ 

 
 

Prime Contractor (Please check if you are): 
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[  ] Manufacturer [  ] Distributor  [  ] Manufacturer/Distributor 
 
Type of Plan (Check One) 
 
___Commercial Plan - means a subcontracting plan (including goals) that covers the 
offeror’s fiscal year and that applies to the entire production of commercial items sold by 
either the entire company or a portion thereof (e.g., division, plant, or product line). 
 
(Represents ______% of Total Annual Sales) 
 
____Individual Plan - means a subcontracting plan that covers the entire contract period 
(including option periods), applies to a specific contract, and has goals that are based on 
the offeror’s planned subcontracting in support of the specific contract, except that 
indirect costs incurred for common or joint purposes may be allocated on a prorated basis 
to the contract.  
 
1 - 2. GOALS - Please state separate dollar and percentage goals for Small  Business  
(including Alaska Native Corporation’s (ANCs)); Service-Disabled Veteran-Owned Small 
Business, Veteran-Owned Small Business; Small Disadvantaged, Women-Owned, and 
Historically Underutilized Business Zone (HUBZone) Small Business Concerns.   
 
QUESTION:  What level of subcontracting tier counts towards the prime Contractor 
subcontracting plan goals?‖  Example: The prime subcontract’s to a large business at a 
value of $5.0 mil.  The subcontracted large business then, subcontract to a VOSB for 
$1.5mil.  Does this 2nd tier subcontract amount count towards the prime Contractor’s 
subcontracting goals? 
 
ANSWER:  FAR 52.219-9(l): The Contractor shall submit ISRs and SSRs using the 

web-based eSRS at http://www.esrs.gov. Purchases from a corporation, company, or 

subdivision that is an affiliate of the prime Contractor or subcontractor are not included in 

these reports. Subcontract award data reported by prime Contractors and subcontractors 

shall be limited to awards made to their immediate next-tier subcontractors. Credit cannot 

be taken for awards made to lower tier subcontractors, unless the Contractor or 

subcontractor has been designated to receive a small business or small disadvantaged 

business credit from an ANC or Indian tribe. Only direct subcontracting can be counted.  

For instance, the prime Contractor can only count what it directly subcontracts.  If the 

prime Contractor subcontracts to a LB over $650,000 and there is flow down 

subcontracting plan, this LB subcontractor can only count who they directly subcontract 

too. 

 
NOTE:    VA’S REQUIRED PERCENTAGE GOALS ARE SHOWN BELOW.  “ZERO” PERCENT 

VALUE FOR GOALS OR “N/A” ARE UNACCEPTABLE.  GOALS AND PERCENTAGES MUST BE 

http://www.esrs.gov/
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ROUNDED TO THE NEARST DOLLAR AND TENTH OF A PERCENT.  EXAMPLE OF HOW TO 

CALCULATE THE GOALS: 
 

 DOLLARS PERCENT 

Total Contract Price $1,500,000  

Total to be Subcontracted 1,000,000 100% 

Subcontract to Small Business (including Alaska 
Native Corporations (ANC) and Indian tribes) 

175,000 17.5% 

Subcontract to Service Disabled Veteran-Owned 
Small Business 

30,000 3.0% 

Subcontract to Veteran-Owned Small Business 50,000 5.0% 

Small Disadvantaged Business (including ANC and 
Indian tribes) 

50,000 5.0% 

Women-Owned Small Business 50,000 5.0% 

Subcontract to HUBZone Small Businesses 30,000 3.0% 

 
IF PERCENTAGE GOALS BELOW ARE LOWER THAN EXAMPLE ABOVE, PLEASE SUBMIT 

JUSTIFICATION AS TO WHY. 
 
PLEASE ENTER THE INFORMATION LISTED BELOW: 
 
Total dollars to be subcontracted: $____________________________ 
      
 Total dollars to be subcontracted to Small Business (SB) (including Alaska Native 

Corporation’s (ANCs) and Indian tribes): 
 
  $_______________     ______% 
 
 Total dollars to be subcontracted to Service-Disabled Veteran-Owned Small 

Business (SDVOSB) – P.L. 109-461 signed by the President December 22, 2006.   
Goal shall not be less than 3.0%.  NOTE:  In accordance with VA Acquisition 
Regulations 852.219-9(d):  To be credited toward goal achievements, 
businesses must be verified as eligible in the Vendor Information Pages 
database.  The Contractor shall annually submit a listing of 
service-disabled veteran-owned small businesses and veteran-owned small 
businesses for which credit toward goal achievement is to be applied for the 
review of personnel in the Office of Small and Disadvantaged Business 
Utilization. 

 
  $_______________    ______% 
 
 Total dollars to be subcontracted to Veteran-Owned Small Business (VOSB) – 

P.L. 109-461 signed by the President December 22, 2006.  Goal shall not be less 
than the 7.0% as mandated by the Secretary, Department of Veterans Affairs:   
NOTE:  In accordance with VA Acquisition Regulations 852.219-9(d):  To 
be credited toward goal achievements, businesses must be verified as 
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eligible in the Vendor Information Pages database.  The Contractor shall 
annually submit a listing of service-disabled veteran-owned small 
businesses and veteran-owned small businesses for which credit toward 
goal achievement is to be applied for the review of personnel in the Office of 
Small and Disadvantaged Business Utilization. 

   
 
  $_______________    ______% 
 
 Total dollars to be subcontracted to Small Disadvantaged Business (SDB) 

(including Alaska Native Corporation’s (ANCs) and Indian tribes):   
 
  $_______________     ______% 
 
 Total dollars to be subcontracted to Women-Owned Small Business (WOSB):   

 
  $_______________    ______% 
 
 Total dollars to be subcontracted to HUBZone Small Business Concerns:   

 
  $_______________     ______% 
 
 Total dollars to be subcontracted to Large Business:   

 
  $_______________     ______% 
 
 3. Provide a description of the principal types of supplies and services to be 
subcontracted under this contract, and an identification of the types planned for 
subcontracting to small (including ANCs and Indian tribes), service-disabled 
veteran-owned and veteran-owned small business concerns), small disadvantaged 
(including ANCs and Indian tribes), women-owned, HUBZone. 
 

YOU MUST IDENTIFY THE PRODUCTS/SERVICES TO BE SUBCONTRACTED IN EACH CATEGORY.  

(EXAMPLE:  OFFICE SUPPLIES, MAINTENANCE AND REPAIR) 
 

PRODUCTS/SERVICES 
 

LARGE BUSINESS 
 
 
SMALL BUSINESS 
 
 
SMALL DISADVANTAGED BUSINESS 
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WOMEN-OWNED SMALL BUSINESS 
 
 
HUBZONE SMALL BUSINESS 
 
 
SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS (SDVOSB) – in accordance with P.L. 
109-461, signed by the President December 22, 2006, please list the name, address, and 
telephone number for each service-disabled and veteran-owned small business concerns 
as follows.  Please ensure that the service-disabled veteran-owned small business 
concerns are registered in the Central Contractor’s Registry www.ccr.gov and the Vendor 
Information Pages www.vetbiz.gov.  If more than one, please utilize the format listed 
below to indicate additional service-disabled veteran-owned small business:   
 
NOTE:  In accordance with VA Acquisition Regulations 852.219-9(d):  To be credited 
toward goal achievements, businesses must be verified as eligible in the Vendor 
Information Pages database.  The Contractor shall annually submit a listing of 
service-disabled veteran-owned small businesses and veteran-owned small businesses 
for which credit toward goal achievement is to be applied for the review of personnel in the 
Office of Small and Disadvantaged Business Utilization. 
 
 
Name of SDVOSB: 
Address: 
City/State/Zipcode: 
Email address of point of contact: 
Telephone:                                                    FAX:   
 
 
VETERAN-OWNED SMALL BUSINESS (VOSB) - In accordance with P.L. 109-461, signed by 
President December 22, 3006, please list the name, address, and telephone number for 
each veteran-owned small business concerns as follows.  Please ensure that the 
veteran-owned small business concerns are registered in the Central Contractor’s 
Registry www.ccr.gov and the Vendor Information Pages www.vip.vetbiz.gov.  If more 
than one, please utilize the format listed below to indicate additional veteran-owned small 
business:   
 
NOTE:  In accordance with VA Acquisition Regulations 852.219-9(d):  To be credited 
toward goal achievements, businesses must be verified as eligible in the Vendor 
Information Pages database.  The Contractor shall annually submit a listing of 
service-disabled veteran-owned small businesses and veteran-owned small businesses 
for which credit toward goal achievement is to be applied for the review of personnel in the 
Office of Small and Disadvantaged Business Utilization. 
 
 
Name of VOSB: 

http://www.ccr.gov/
http://www.vetbiz.gov/
http://www.ccr.gov/
http://www.vip.vetbiz.gov/
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Address: 
City/State/Zipcode: 
Email address of point of contact: 
Telephone:                                                    FAX:   
 
In accordance with P.L. 109-461, verification process is mandated to certify that the 
service-disabled and veteran-owned small business concerns listed for subcontracting 
opportunities do have a subcontract with you as the prime Contractor. 
 
This information will be a report to the Department of Veterans Affairs, Office of Small and 
Disadvantaged Business Utilization (00SB) on a quarterly basis, (form attached) for the 
service-disabled and veteran-owned small business concerns to report. 
 
 
4. A description of the method used to develop the subcontracting goals.   
 
 
 
 
 
5.   A description of the method used to identify potential sources for solicitation 
purposes (e.g., existing company source lists, the Central Contractor Registration 
database (CCR), veterans service organizations, the National Minority Purchasing 
Council Vendor Information Service, the Research and Information Division of the 
Minority Business Development Agency in the U.S. Department of Commerce, or small, 
HUBZone, small disadvantaged and women-owned small business trade associations). 
A firm may rely on the information contained in CCR as an accurate representation of a 
concern’s size and ownership characteristics for the purposes of maintaining a small, 
veteran-owned small, service-disabled veteran-owned small, HUBZone small, small 
disadvantaged, and women-owned small business source list. Use of CCR as its source 
list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or 
publicizing subcontracting opportunities) 
 
NOTE:  VA expects Contractors to advertise subcontracting opportunities at:  
http://www.sba.gov/subnet.  Contractors should also search the Vendor Information 
Pages (VIP) Database at the Vetbiz.gov web portal 
http://www.vip.vetbiz.gov/default.asp), to ensure maximum practicable consideration in 
subcontracting with Veteran-Owned and Service-Disabled Veteran-Owned Small 
Businesses.   
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6.  A statement as to whether or not the offeror included indirect costs in establishing 
subcontracting goals, and a description of the method used to determine the 
proportionate share of indirect costs to be incurred with small business (including ANC 
and Indian tribes); service-disabled veteran-owned small business; veteran-owned small 
business; small disadvantaged business concern (including ANC and Indian tribes); 
women-owned small business, and HUBZone small business concerns. 
 

[   ] Yes  [  ] No 
 
7. Name of the individual employed by the offeror who will administer the offeror’s 
subcontracting program and a description of the duties of the individual. 
 
 
 SUBCONTRACTING PLAN ADMINISTRATOR 
 
 NAME: 
 TITLE: 
 ADDRESS: 
 CITY:         STATE:     ZIPCODE:    
 TELEPHONE:      FAX NUMBER: 
 E-MAIL:  
 
   DUTIES:  List duties and responsibilities of the Plan Administrator and a statement of 
the extent and scope of the Plan Administrator’s authority in subcontracting source 
selections:   
 
Attach duties of the Subcontracting Plan Administrator 
 
8.  A description of the efforts the offeror will make to assure that small business, 
service-disabled veteran-owned small business; veteran-owned small business, small 
disadvantaged business, women-owned small business and HUBZone small business 
concerns have an equitable opportunity to compete for subcontracts. 
 
 
 
9.  Assurances that the offeror will include the clause of this contract entitled ―Utilization 
of Small Business Concerns‖ in all subcontracts that offer further subcontracting 
opportunities, and that the offeror will require all subcontractors (except small business 
concerns) that receive subcontracts in excess of $650,000 ($1,5000,000 for construction) 
to adopt a subcontracting plan that complies with the requirements of this clause. 
 
 [   ] Yes   [   ] No 
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10.  Assurances that the offeror will— 
(i)    cooperate in any studies or surveys as may be required;  
(ii)   Submit periodic reports so that the Government can determine the extent of 

compliance by the offeror with the subcontracting plan;  
(iii) Submit the Subcontracting Report for Individual Contracts (ISR) and/or the 

Summary Subcontract Report (SSR), in accordance using the Electronic 
Subcontracting Reporting System (eSRS) at http://www.esrs.gov following 
the instruction in the eSRS; 

(iv) Ensure that its subcontractors with subcontracting plans agree to submit 
the ISR and/or the SSR using eSRS;  

(v) (v) Provide its prime contract number, its DUNS number, and the e-mail 
address of the Government or Contractor official responsible for 
acknowledging or rejecting the reports, to all first-tier subcontractors with 
subcontracting plans so they can enter this information into the eSRS when 
submitting their reports; and  

(vi) Require that each subcontractor with a subcontracting plan provide the 
prime contract number, its own DUNS number, and the e-mail address of 
the Government or Contractor official responsible for acknowledging or 
rejecting the reports, to its subcontractors with subcontracting plans.  

 
[   ] Yes  [   ] No 

 
NOTE: When entering your subcontracting information, you must include the email 

address of the following individuals whom will be reviewing the Subcontracting 
Report for Individual Contracts ISR 294, as well as, SSR 295 ―Summary 
Subcontracting Report‖. 

 
   Reporting Agency (Veterans Affairs, Department of (3600) 
 
   Please enter the Contracting Officer’s email address:   
 
  ____________________________________ 
 
11.  A description of the types of records that will be maintained concerning procedures 
that have been adopted to comply with the requirements and goals in the plan, including 
establishing source lists; and a description of the offeror’s efforts to locate small business, 
veteran-owned small business, service-disabled veteran-owned small business, 
HUBZone small business, small disadvantaged business, and women-owned small 
business concerns and award subcontracts to them. The records shall include at least the 
following (on a plant-wide or company-wide basis, unless otherwise indicated):  
 
 (i)  Source lists (e.g., CCR, Vendor Information Pages (VIP) Database at the 
Vetbiz.gov web portal (www.vetbiz.gov), to ensure maximum practicable consideration of 
Veteran-Owned and Service-Disabled Veteran-Owned Small Businesses:), guides, and 
other data that identify small business, veteran-owned small business, service-disabled 

http://www.esrs.gov/
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veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns.  

 
(ii)  Organizations contacted in an attempt to locate sources that are small 

business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, or women-owned 
small business concerns.  

 
(iii)   Records on each subcontract solicitation resulting in an award of more than 

$150,000, indicating: 
 
(A) Whether small business concerns were solicited and, if not, why not; 
(B) Whether veteran-owned small business concerns were solicited and, if not, 
why not;  
(C) Whether service-disabled veteran-owned small business concerns were 
solicited and, if not, why not;  
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
(E) Whether small disadvantaged business concerns were solicited and, if not, 
why not; 
(F) Whether women-owned small business concerns were solicited and, if not, why 
not; and  
(G) If applicable, the reason award was not made to a small business concern.  
 
(iv)  Records of any outreach efforts to contact: 
 

(A) Trade associations; 
(B) Business development organizations; 
(C) Conferences and trade fairs to locate small, HUBZone small, small 

disadvantaged, and women-owned small business sources; and  
(D) Veterans service organizations. 

  
(v)  Records of internal guidance and encouragement provided to buyers through: 
 

(A) Workshops, seminars, training, etc.; 
(B)  Monitoring performance to evaluate compliance with the program’s 

requirements. 
 

(vi)  On a contract-by-contract basis, records to support award data submitted by 
the offeror to the Government, including the name, address, and business size of 
each subcontractor. 

 
 (vii)  Contractors having commercial plans need not comply with this requirement.  
 

(e)  In order to effectively implement this plan to the extent consistent with efficient 
contract performance, the Contractor shall perform the following functions: 
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(1) Assist small business, veteran-owned small business, service-disabled 
veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns by arranging solicitations, time for the 
preparation of bids, quantities, specifications, and delivery schedules so as to facilitate 
the participation by such concerns. Where the Contractor’s lists of potential small 
business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned 
small business subcontractors are excessively long, reasonable effort shall be made to 
give all such small business concerns an opportunity to compete over a period of time.  

 
(2) Provide adequate and timely consideration of the potentialities of small 

business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned 
small business concerns in all ―make-or-buy‖ decisions.  

 
(3) Counsel and discuss subcontracting opportunities with representatives of small 

business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned 
small business firms.  

 
(4) Confirm that a subcontractor representing itself as a HUBZone small business 

concern is identified as a certified HUBZone small business concern by accessing the 
Central Contractor Registration (CCR) database or by contacting SBA.  

 
(5) Provide notice to subcontractors concerning penalties and remedies for 

misrepresentations of business status as small, veteran-owned small business, 
HUBZone small, small disadvantaged, or women-owned small business for the purpose 
of obtaining a subcontract that is to be included as part or all of a goal contained in the 
Contractor’s subcontracting plan. 
  
SIGNATURES REQUIRED 
 
PRIME CONTRACTOR:  _____________________________DATE:  
______________ 
PRINT/TYPE NAME:   
TITLE:   
DATE:   
EMAIL:   
 
CONTRACTING OFFICER NAME WHO 
APPROVED BY:  __________________________________DATE:  _________ 
TYPE NAME:   
TITLE:  
EMAIL:   
 

FOR COMMERCIAL PLANS ONLY 
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Effective period of this subcontracting plan is: 
 
______________________________________thru__________________________ 
 
CONTRACTING OFFICER NAME WHO 
APPROVED BY:  __________________________________DATE:  _________ 
TYPE NAME:   
TITLE:  
EMAIL:   
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PAST PERFORMANCE 
SUBCONTRACTING ACCOMPLISHMENTS 

 
            PRIOR YEAR         PRIOR YEAR 
                                         GOALS   ACCOMPLISHMENTS 

 
 

TOTAL SUBCONTRACTING   $______________ $__________________ 
 
SMALL BUSINESS     $______________ $__________________ 
PERCENT         ______________%   __________________% 
 
SMALL DISADVANTAGED    $______________ $__________________ 
PERCENT         ______________%   __________________% 

 
WOMEN-OWNED SMALL BUSINESS $______________ $__________________ 
PERCENT         ______________%   __________________% 
 
HUBZONE SMALL BUSINESS   $ ______________ $__________________ 
PERCENT          ______________%__________________% 
 
SERVICE-DISABLED VETERAN-OWNED $______________ $__________________ 
PERCENT         ______________%   __________________% 
 
VETERAN-OWNED     $______________ $__________________ 
PERCENT         ______________%   __________________% 
 
 
CERTIFY THAT THE ABOVE SUBCONTRACTING ACCOMPLISHMENTS ARE ACCURATE AND 
WAS ALSO ENTERED IN THE ELECTRONIC SUBCONTRACTING REPORTING SYSTEM (eSRS) 
FOR REPORT PERIOD: 
 
 
YEAR:  ___________________ 
 
 
 
[   ]  YES    [    ]  NO 
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PAST PERFORMANCE QUESTIONNAIRE  
 

The Department of Veterans Affairs Office of Construction and Facilities Management (CFM) is considering the Offeror listed below for award of a       

General Construction contract - CORRECTION OF SEISMIC DEFICIENCIES, BUILDING 100 NURSING TOWER 

AND COMMUNITY LIVING CENTER, PROJECT NO. 663-406 , VA PUGET SOUND HEALTHCARE 

SYSTEM, SEATTLE DIVISION, WA 
 
Your comments would be appreciated regarding this firm’s past performance.  The intent of this form is to evaluate the company’s ability to perform 
the work as described in the solicitation. 
 
Please complete the enclosed questionnaire as thoroughly as possible.  Space is provided for comments.   
 
In addition to submitting this questionnaire, the VA CFM may contact you in order to obtain any additional information regarding a contract award.  
 
Please email your completed questionnaire to ronald.ferrer@va.gov or fax to 707-562-8348, attention Ronald Ferrer by June 14, 2012 at 1:00PM 
Pacific Time.  
 
If you have questions regarding the attached questionnaire, or require assistance, please email Ronald Ferrer at ronald.ferrer@va.gov . 

Past Performance Information: 
 
Name and Address of Company (Offeror) being evaluated:   
 
 
Contract Number/Delivery or Task Order Number, Title, & Location of project the Offeror performed: 
 
 
 

Evaluator:  (The following information will assist in the analysis of the data.  Information will be kept confidential) 
 
Name of Evaluator:   
 
Address:   
 
Phone Number:  
 
Position held or function in relation to project:  

 
Rating:  Please evaluate the past performance using only the following ratings without variation. DO NOT RATE ON A “+” OR “-“ 
SCALE.  If a “+” or “-“ is used, the rating without the "+" or "-" will be applied.  In addition to the ratings, please provide a short narrative 
in the appropriate block or in the remarks section of this form. 
“O” Outstanding The Offeror’s performance met contractual requirements and exceeded many requirements to the 

Client’s benefit.  The contractual performance was accomplished with few minor problems for which 
corrective actions taken by the offeror were highly effective.   

“A” Above Average The Offeror’s performance met contractual requirements and exceeded some requirements to the 
Client’s benefit.  The contractual performance was accomplished with some minor problems for which 
corrective actions taken by the offeror were effective. 

“S” Satisfactory The Offeror’s performance met contractual requirements.  The contractual performance contained some 
minor problems for which corrective actions taken by the offeror were satisfactory. 

“M” Marginal Performance did not meet some contractual requirements.  Performance indicated that there are some 
potential risks associated with the quality products, timeliness of service, and contract performance.   

“U” Unacceptable Performance did not meet contractual requirements.  The contractual performance reflected a serious 
problem for which the offeror has yet to identify corrective actions or the offeror’s proposed actions appear 
only marginally effective or were not fully implemented. 

mailto:ronald.ferrer@va.gov
mailto:ronald.ferrer@va.gov
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Please rate and provide any supporting information/comments for the following: 

1. The relationship between the General Construction Contractor and client/customer 

contract team: 

 

O     A     S     M     U 

 

 

2. The General Construction Contractor’s management and coordination of consultants / 

subcontractors: 

 

O     A     S     M     U 

 

 

3.   Overall corporate management, integrity, reasonableness, and cooperative conduct: 

 

O     A     S     M     U 

 

 

4.   Quality of work: O     A     S     M     U 

 

 

5.   Quality control procedures and execution: O     A     S     M     U 

 

 

6.   Management and adherence to the performance schedule and cost limits: O     A     S     M     U 

 

 

7.   Ability/actions to improve schedule problems, if applicable: O     A     S     M     U 

8.   Compliance with labor and safety standards. O     A     S     M     U 
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9.   Was the customer satisfied with the end product?  If no, please explain. Yes      No 

 

 

 

10.   Has the firm being evaluated been provided an opportunity to discuss or respond to 

any negative comments or performance ratings?  If so, what were the results? 

 

 

 

 

Yes      No     N/A 

 

 

 

11.   Additional remarks:    

12.   Overall rating for this firm: O     A     S     M     U 

 

 

Signature of Evaluator:  
 
 
 

Date: 

 

PLEASE NOTE: Contractors may be advised of adverse remarks and given the opportunity to respond in 

accordance with Federal Acquisition Regulation requirements. 
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 RELEASE OF CLAIMS 

 
 

For and in consideration of the payments heretofore made, and payment of final  

installment now due by reason of performance of Contract No.                          

,  

dated  _______________, the undersigned Contractor hereby releases and  

discharges the United States of America from any and all claims arising under or  

by virtue of said contract, except as follows: 

 
 
 
               (In this space describe and list in stated amounts  
                          excepted claims, if any; otherwise this release will  
                          be considered as free of all claims.   If no claims  
                          reserved,  insert NONE.)  
 
 
         IN WITNESS WHEREOF, This release has been duly executed this 
 
         __________________________   day  of  
_____________________________. 
 
   
                          
________________________________ 
                                                                                 
Contractor           
                             
 
              BY:    
________________________________  
                        (Print or type name under 
signature) 
 
                                
_________________________________  
                       Title                           
(Print or type) 
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SECTION 01 00 00 
GENERAL REQUIREMENTS 

 
1.1 GENERAL INTENTION  

A. All work shall be accomplished in compliance with applicable local, state, federal codes, and in 

accordance with specifications and drawings. 

B. Visits to the site by Bidders may be made only by appointment with the Resident Engineer.  

C. Offices of Stantec Consulting Services, Inc., 901 Market Street, San Francisco. CA 94103, as 

Architects, will render certain technical services during construction. Such services shall be 

considered as advisory to the Government and shall not be construed as expressing or implying a 

contractual act of the Government without affirmations by Contracting Officer or his duly authorized 

representative. 

D. Before placement and installation of work subject to tests by testing laboratory retained by 

Department of Veterans Affairs, the Contractor shall notify the Resident Engineer in sufficient time 

to enable testing laboratory personnel to be present at the site in time for proper taking and testing 

of specimens and field inspection. Such prior notice shall be not less than three work days unless 

otherwise designated by the Resident Engineer. 

E. All employees of General Contractor and subcontractors shall comply with VA security 

management program and obtain permission of the VA police, be identified by project and 

employer, and restricted from unauthorized access. 

F. Submittals Log: Within 30 days of contract award, the contractor shall provide a Submittals Log 

listing all the submittals required by this specification section. 

G.  Prior to commencing work, General Contractor shall provide proof that an OSHA certified 

―competent person‖ (CP) (29 CFR 1926.20(b)(2) will maintain a presence at the work site whenever 

the general or subcontractors are present. 

H. Training: 

1. All employees of General Contractor or subcontractors shall have the 10-hour OSHA certified 

Construction Safety course and /or other relevant competency training, as determined by VA 

CP with input from the ICRA team.  

2. Submit training records of all such employees for approval before the start of work. 

I. Normal Work Hours:  The anticipated normal work hours is 7:30am – 6:00 pm, Monday thru 

Friday.  

 

1.2 STATEMENT OF BID ITEM(S)  

A. CLIN 001: Main Bid – Correct Seismic Deficiencies Building 100 Nursing Tower and Community 

Living Center – Structural including Soft Seismic.  Period of Performance: 1095 calendar days. 
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B.   CLIN 001A: Physical Security – Provide separate cost (extract from CLIN001) for portions of the 

building systems and materials designated on the drawings and in the specifications to provide 

physical security for the building structure and systems. 

C.   CLIN 001B: Asbestos / Hazmat Abatement – Provide separate cost (extract from CLIN 001) for 

portions of the building systems and materials designated on the drawings and in the specifications 

to perform asbestos or hazardous materials abatement related work including demolition, removal 

and disposal.   

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, two (2) CDs will be provided containing the full set of 

specifications and drawings.  

1.35 SOFT SEISMIC BRACING REQUIREMENTS   

Location and elevation of utility lines, including, but not limited to: 
1. Gas and medical piping greater than one inch inside diameter 

2. Piping in boiler and mechanical equipment rooms greater than 1-1/4" inside diameter 

3. All other piping greater than 2" inside diameter except for automatic fire suppression systems 

4. All electrical conduits greater than 2" inside diameter 

5. All rectangular air handling ducts  

6. All round air handling ducts  

7. All equipment whether supported from the floor or suspended from the roof or hung from the wall 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security procedures that will remain 

effective for the entire duration of the project. 

2. The General Contractor is responsible for assuring that all sub-Contractors working on the 

project and their employees also comply with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site without appropriate badge.  

They may also be subject to inspection of their personal effects when entering or leaving the 

project site. 

2. For working outside the ―regular hours‖ as defined in the contract, The General Contractor shall 

give 3 days notice to the Resident Engineer / Contracting Officer so that security arrangements 

can be provided for the employees.  This notice is separate from any notices required for utility 

shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission of the Contracting 

Officer. 

4. VA reserves the right to close down or shut down the project site and order General 

Contractor’s employees off the premises in the event of a national emergency.  The General 

Contractor may return to the site only with the written approval of the Contracting Officer. 
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C. Key Control: 

1. The General Contractor shall provide duplicate keys and lock combinations to the Resident 

Engineer for the purpose of security inspections of every area of the project including tool 

boxes and parked machines and take any emergency action. 

D. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors shall submit an electronic 

security memorandum describing the approach to following goals and maintaining 

confidentiality of ―sensitive information‖. 

2. The General Contractor is responsible for safekeeping of all drawings, project manual and 

other project information.  This information shall be shared only with those with a specific need 

to accomplish the project. 

4. Certain documents, sketches, videos or photographs and drawings may be marked ―Law 

Enforcement Sensitive‖ or ―Sensitive Unclassified‖.  Secure such information in separate 

containers and limit the access to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

5. These security documents shall not be removed or transmitted from the project site without the 

written approval of Contracting Officer. 

6. All paper waste or electronic media such as CD’s and diskettes shall be shredded and 

destroyed in a manner acceptable to the VA. 

7. Notify Contracting Officer and Site Security Officer immediately when there is a loss or 

compromise of ―sensitive information‖. 

8. All electronic information shall be stored in specified location following VA standards and 

procedures using an Engineering Document Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both scanned and electronic 

shall be performed and tracked through the EDMS system. 

b. ―Sensitive information‖ including drawings and other documents may be attached to e-mail 

provided all VA encryption procedures are followed. 

E. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle entering the site and such 

request shall be submitted 24 hours before the date and time of access. Access shall be 

restricted to picking up and dropping off materials and supplies. 

2. The General Contractor is responsible for providing off-site parking for all general contractor 

and subcontractor personnel.  No on-site parking is provided. 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this Article to extent referenced. 

Publications are referenced in text by basic designations only.  
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1. American Society for Testing and Materials (ASTM): 

E84-2010 ............................. Surface Burning Characteristics of Building Materials 

2. National Fire Protection Association (NFPA): 

10-2010 ................................ Standard for Portable Fire Extinguishers 

30-2008 ................................ Flammable and Combustible Liquids Code 

51B-2009 ............................. Standard for Fire Prevention During Welding, Cutting and Other 

Hot Work 

70-2008 ................................ National Electrical Code 

241-2009 .............................. Standard for Safeguarding Construction, Alteration, and 

Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926 ....................... Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in accordance with 29 CFR 1926. 

Prior to start of work, prepare a plan detailing project-specific fire safety measures, including 

periodic status reports, and submit to Resident Engineer and VAPSHS Safety Director for review 

for compliance with contract requirements in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA AND SAMPLES.  Prior to any worker for the Contractor or 

subcontractors beginning work, they shall undergo a safety briefing provided by the general 

Contractor’s competent person per OSHA requirements. This briefing shall include information on 

the construction limits, VAMC safety guidelines, means of egress, break areas, work hours, 

locations of restrooms, use of VAMC equipment, etc. Documentation shall be provided to the 

Resident Engineer that individuals have undergone Contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to facility emergency services 

and for fire, police and other emergency response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 241. For small facilities with 

less than 6 m (20 feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Construction Barriers:  

1. Install and maintain temporary construction barriers to provide smoke-tight separations 

between construction areas and adjoining areas. Construct partitions of gypsum board on 

metal steel studs at locations where temporary construction barrier is required to be fire rated. 

Extend the barriers through suspended ceilings to floor slab deck or roof. Seal joints and 

penetrations. At door openings, install Class C, ¾ hour fire/smoke rated doors with self-closing 

devices. 

2. Install fire-rated temporary construction barriers as shown on drawings to maintain integrity of 

existing exit stair enclosures, exit passageways, fire-rated enclosures of hazardous areas, 

horizontal exits, smoke barriers, vertical shafts and openings enclosures. 
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3. Close openings in smoke barriers and fire-rated construction to maintain fire ratings. Seal 

penetrations with listed through-penetration firestop materials in accordance with Section 07 84 

00, FIRESTOPPING. 

F. Temporary Heating and Electrical: Install, use and maintain installations in accordance with 29 

CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupied buildings, including paths from exits to roads.  

See Drawings and Specifications for specific instructions regarding exiting through designated 

Contractor laydown space. Minimize disruptions and coordinate with Resident Engineer and 

VAPSHS Safety Department. 

H. Egress Routes for Construction Workers: Maintain free and unobstructed egress. Inspect daily. 

Report findings and corrective actions weekly to Resident Engineer and VAPSHS Safety 

Department. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction areas and temporary 

storage areas in accordance with 29 CFR 1926, NFPA 241 and NFPA 10.  Existing base building 

fire extinguisher cabinets shall not be available for Contractor use.  

J. Flammable and Combustible Liquids: Store, dispense and use liquids in accordance with 29 CFR 

1926, NFPA 241 and NFPA 30.  

K. Existing Fire Protection: Do not impair automatic sprinklers, smoke and heat detection, and fire 

alarm systems, except for portions immediately under construction, and temporarily for 

connections. Provide fire watch for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, and coordinate 

with Resident Engineer and VAPSHS Safety Department. All existing or temporary fire protection 

systems (fire alarms, sprinklers) located in construction areas shall be tested as coordinated with 

the Medical Center. Parameters for the testing and results of any tests performed shall be recorded 

by the Medical Center and copies provided to the Resident Engineer and VAPSHS Safety 

Department. 

L. Smoke Detectors: Prevent accidental operation. Remove temporary covers at end of work 

operations each day. Coordinate with Resident Engineer and VAPSHS Safety Department. 

M. Hot Work: Perform and safeguard hot work operations in accordance with NFPA 241 and NFPA 

51B. Coordinate with Resident Engineer.  Obtain permits from Facility Safety Officer at least 24 

hours in advance. Before any hot work is conducted, the Contractor or sub-Contractor shall obtain 

permission from the Contractor’s authorized fire prevention program manager by the issuance of 

this permit. 

 
1. HOT WORK PRACTICES:  The following procedures will be followed regarding hot work at 

the Medical Center.  Hot work is defined as cutting with a torch, arc welding, T.I.G. welding, 
soldering with an open flame, and any other operations involving an open flame. 

2. The Contractor is required to obtain a permit for hot work from the Project Engineer.  (Obtain 
form from Project Engineer).  The Contractor and the Project Engineer will evaluate each 
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situation and decide on the proper course of action.  If there is combustible debris, 
combustible material adjacent to the work area, or holes in walls or floors, any of which could 
be flammable, the Contractor will provide a continuous fire watch, a fire extinguisher, and 
obtain a permit from the Project Engineer as required. 

3. The fire watch will inspect the area for both obvious and concealed sources of combustion 
during and for a minimum of thirty (30) minutes after completion of the work. 
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PUGET SOUND HEALTH CARE SYSTEM 
HOT WORK PERMIT FOR CUTTING AND WELDING AND BRAZING 

WITH PORTABLE GAS OR ARC EQUIPMENT 
 

Date:                                        .    Permit Number:                                 

Location:                                                                                                                                                           

Department Performing Work:                                                                                                                          

Work to be done:                                                                                                                                               

Is a fire watch required:            YES        NO 

The location or work has been examined, precautions taken and permission is granted for this work. 

Signed:                                                       Permit expires (date):                                                     
(Individual Responsible for Authorizing Welding and Cutting) 
 
Time Started:                                              Estimated Completion:                                                   

 
ATTENTION 

Before approval of any hot cutting, welding, or brazing operations, the fire/safety official or an authorized 
appointee shall inspect the work area and confirm that precautions have been taken to prevent fire in 
accordance with NFPA 51B. 

 
PRECAUTIONS 

YES NO NA Sprinklers are in service? 
YES NO NA Cutting and welding equipment is in good repair? 
 

WITHIN 35 FT. OF WORK 
YES NO NA Floors swept clean of combustibles? 
YES NO NA Combustible-flooring wet down, or protective covers in place? 
YES NO NA No combustible materials or flammable liquids? 
YES NO NA Combustibles and flammable liquids removed or protected with covers? 
YES NO NA All wall and floor openings covered? 
YES NO NA Covers suspended beneath work to collect sparks? 
 

WORK ON WALLS OR CEILINGS 
YES NO NA Construction noncombustible and without combustible covering? 
YES NO NA Combustibles moved away from opposite side of wall? 
 

WORK ON ENCLOSED EQUIPMENT 
(Tanks, containers, ducts, dust collectors, etc.) 

YES NO NA Equipment cleaned of all combustibles? 
YES NO NA Containers purged of flammable vapors? 
 

FIRE WATCH 
YES NO NA To be provided during and 30 minutes after operation? 
YES NO NA Supplied with a suitable  fire extinguisher or small hose and trained to use? 
 

FINAL CHECK-UP 
Work area and all adjacent areas to which sparks and heat might have spread (including floors above and 
below and on opposite side of walls) were inspected 30 minutes after the work was completed and were 
found fire safe. 
 
                       Work Supervisor Signature________________________________________ 
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N. Fire Hazard Prevention and Safety Inspections: Inspect entire construction areas weekly. 

Coordinate with, and report findings and corrective actions weekly to Resident Engineer and facility 

Safety Officer. 

O. Smoking: Smoking is prohibited in and adjacent to construction areas inside existing buildings 

under construction. 

P. Dispose of waste and debris in accordance with NFPA 241. Remove from buildings daily.  

Construction waste and debris shall not be disposed of on station or in the Medical Center trash 

containers or dumpsters. The Contractor shall provide his own bin or dumpster; however, the use 

and location of such must be approved by the Resident Engineer in coordination with the 

VAPSHCS Chief of Facilities Management. 

Q. Perform other construction, alteration and demolition operations in accordance with 29 CFR 1926. 

R. If required, submit documentation to the Resident Engineer that personnel have been trained in the 

fire safety aspects of working in areas with impaired structural or compartmentalization features. 

S.  Permit for Smoke and Fire barrier Penetrations Fire / Smoke Barrier Penetrations Permit Process: 

Prior to commencing the construction action, the contractor will submit a completed copy of the 

Fire/Smoke Wall Penetration Permit to the COR for every penetration (temporary or permanent) in 

any Fire/Smoke Barrier. A single permit may cover multiple penetrations hut every instance must 

be explicitly identified on the permit form, The VA Safety Officer will sign and date each permit that 

will be returned to the contractor via the COR. The contractor will maintain a file on site of the 

approved Fire / Smoke Penetration Permits. Following the final completion of the contract action, 

each fir€ and smoke penetration will be inspected by the VA Safety  Officer for compliance with 

Technical Specification Section 07 84 00 Firestopping. As a Life Safety building component, each 

fire and smoke penetration must be accepted by the VA Safety Officer as compliant with the  

technical specifications. The VA Safety Officer will sign for each of the acceptable penetrations and 

return a copy of each permit to the contractor 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of materials) on Government 

premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold and 

save the Government, its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the 

Contractor only with the approval of the Contracting Officer and shall be built with labor and 

materials furnished by the Contractor without expense to the Government. The temporary buildings 

and utilities shall remain the property of the Contractor and shall be removed by the Contractor at 

its expense upon completion of the work. With the written consent of the Contracting Officer, the 

buildings and utilities may be abandoned and need not be removed.  
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C. The Contractor shall, under regulations prescribed by the Contracting Officer, use only established 

roadways, or use temporary roadways constructed by the Contractor when and as authorized by 

the Contracting Officer. When materials are transported in prosecuting the work, vehicles shall not 

be loaded beyond the loading capacity recommended by the manufacturer of the vehicle or 

prescribed by any Federal, State, or local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The Contractor shall repair or pay for 

the repair of any damaged curbs, sidewalks, or roads.  

D. Working space and space available for storing materials shall be as shown on the drawings and as 

determined by the Resident Engineer and as approved by the VAPSHS Chief of Facilities 

Management. 

E. Workmen are subject to rules of Medical Center applicable to their conduct.  

F. Execute work in such a manner as to interfere as little as possible with work being done by others. 

Keep roads clear of construction materials, debris, standing construction equipment and vehicles at 

all times.  

G. Execute work so as to interfere as little as possible with normal functioning of Medical Center as a 

whole, including operations of utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that transmit vibrations and noises 

through the building structure, are not permitted in buildings that are occupied, during construction, 

jointly by patients or medical personnel, and Contractor's personnel, except as permitted by 

Resident Engineer where required by limited working space.  

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate construction working areas within 

buildings in use by Department of Veterans Affairs in quantities sufficient for not more than two 

work days unless otherwise noted. Provide unobstructed access to Medical Center areas 

required to remain in operation.  

3. Where access by Medical Center personnel to vacated portions of buildings is not required, 

storage of Contractor's materials and equipment will be permitted subject to fire and safety 

requirements.   Where access by Medical Center personnel to vacated portions of buildings is 

not required, storage of Contractor’s materials and equipment, including temporary storage of 

replacement braces, will be permitted subject to fire and safety requirements, and allowable 

limits of structural frame to support stockpiled materials, allowed by the SEOR. 

H. Utilities Services: Where necessary to cut existing pipes, electrical wires, conduits, cables, etc., of 

utility services, or of fire protection systems or communications systems (except telephone), they 

shall be cut and capped at suitable places where shown; or, in absence of such indication, where 

directed by Resident Engineer. All such actions shall be coordinated with the Utility Company 

involved including Seattle City Light (Electrical), Seattle Public Utility (Water and Sewer) 
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I. Phasing: To insure such executions, Contractor shall furnish the Resident Engineer with a CPM 

network diagram (sample shown in Drawing) detailing specific phasing dates on which the 

Contractor intends to accomplish work in each specific area of site, building or portion thereof. In 

addition, Contractor shall notify the Resident Engineer two weeks in advance of the proposed date 

of starting work in each specific area of site, building or portion thereof. Arrange such phasing dates 

to insure accomplishment of this work in successive phases mutually agreeable to Resident 

Engineer and Contractor, as follows:  Phasing requirements for the project shall be per the 

Specifications and Drawings. 

J. Buildings 100 Nursing Tower and Community Living Center will be occupied during performance of 

work.  Refer to phasing documents for additional information. 

 1. Contractor shall take all measures and provide all material necessary for protecting 

existing equipment and property in affected areas of construction against dust and debris, 

so that equipment and affected areas to be used in the Medical Centers operations will not 

be hindered. Contractor shall permit access to Department of Veterans Affairs personnel 

and patients through other construction areas which serve as routes of access to such 

affected areas and equipment. Coordinate alteration work in areas occupied by 

Department of Veterans Affairs so that Medical Center operations will continue during the 

construction period. 

K. Construction Fence: Before construction operations begin, Contractor shall provide a chain link 

construction fence, 2.1m (eight feet) minimum height, around the construction area indicated on the 

drawings. Provide gates as required for access with necessary hardware, including hasps and 

padlocks, panic hardware and alarms (if necessary). Fasten fence fabric to terminal posts with 

tension bands and to line posts and top and bottom rails with tie wires spaced at maximum 375mm 

(15 inches). Bottom of fences shall extend to 25mm (one inch) above grade. Remove the fence 

when directed by Resident Engineer. 

L. When a building or work area is turned over to Contractor, Contractor shall accept entire 

responsibility therefore.  

1. Contractor shall maintain a minimum temperature of 4 degrees C (40 degrees F) at all times, 

except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire protection and alarm equipment. In 

connection with fire alarm equipment, Contractor shall make arrangements for pre-inspection 

of site with Fire Department or Company (City of Seattle) whichever will be required to respond 

to an alarm from Contractor's employee or watchman.  

3. Provide accessible routes of fire exit passage through area as shown on Drawings. 

M. Utilities Services: Maintain existing utility services for Medical Center at all times. Provide 

temporary facilities, labor, materials, equipment, connections, and utilities to assure uninterrupted 

services. Where necessary to cut existing water, steam, gases, sewer or air pipes, or conduits, 
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wires, cables, etc. of utility services or of fire protection systems and communications systems 

(including telephone), they shall be cut and capped at suitable places where shown; or, in absence 

of such indication, where directed by Resident Engineer.  

1. No utility service such as water, gas, steam, sewers or electricity, or fire protection systems and 

communications systems may be interrupted without prior approval of Resident Engineer. 

Electrical work shall be accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any energized circuits or 

equipment shall not commence without the VAPSHS Chief of Facilities Management’s prior 

knowledge and written approval. Refer to specification Sections 26 05 11, REQUIREMENTS 

FOR ELECTRICAL INSTALLATIONS, 27 05 11 REQUIREMENTS FOR COMMUNICATIONS 

INSTALLATIONS and 28 05 11, REQUIREMENTS FOR ELECTRONIC SAFETY AND 

SECURITY INSTALLATIONS for additional requirements. 

2. Contractor shall submit a request to interrupt any such services to Resident Engineer, in 

writing, 48 hours in advance of proposed interruption. Request shall state reason, date, exact 

time of, and approximate duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or of which other date and/or time 

such interruption will cause least inconvenience to operations of Medical Center. Interruption 

time approved by Medical Center may occur at other than Contractor's normal working hours.  

4. Major interruptions of any system must be requested, in writing, at least 15 calendar days prior 

to the desired time and shall be performed as directed by the Resident Engineer.  

5. In case of a contract construction emergency, service will be interrupted on approval of 

Resident Engineer. Such approval will be confirmed in writing as soon as practical.  

N. To minimize interference of construction activities with flow of Medical Center traffic, comply with 

the following:  

1. Keep roads, walks and entrances to grounds, to parking and to occupied areas of buildings 

clear of construction materials, debris and standing construction equipment and vehicles.  

O. Coordinate the work for this contract with other construction operations as directed by Resident 

Engineer. This includes the scheduling of traffic and the use of roadways, as specified in Article, 

USE OF ROADWAYS.  

P.  Parking: The contractor’s and sub contractors’ employees will not park either company or personal 

vehicles in any of the VA Puget Sound Healthcare System parking lots. The contractor’s and 

subcontractors’ company and personal vehicles that are found in the VA PSHS parking lots will be 

subject to VA Police ticketing and towing. Solely at the VA Contracting Officer’s discretion, 

persistent contractor employee or sub-contractor employee violation of the on-site prohibition of the 

contractor parking rules may result in barring the employee from the subject contract work in 

accordance with VAAR 852.236-80 (d) Subcontracts and Work Coordination (Apr 1984) Alternate 1 

(Jul 2002). 
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1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a thorough survey with the Resident 

Engineer of areas of buildings in which alterations occur and areas which are anticipated routes of 

access, and furnish a report, signed by both, to the Contracting Officer. This report shall list by 

rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, walls and other surfaces not 

required to be altered throughout affected areas of buildings. 

2. Existence and conditions of items such as plumbing fixtures and accessories, electrical 

fixtures, equipment, venetian blinds, shades, etc., required by drawings to be either reused or 

relocated, or both. 

3. Shall note any discrepancies between drawings and existing conditions at site.  

4. Shall designate areas for working space, materials storage and routes of access to areas within 

buildings where alterations occur and which have been agreed upon by Contractor and 

Resident Engineer.  

B. Any items required by drawings to be either reused or relocated or both, found during this survey to 

be nonexistent, or in opinion of Resident Engineer, to be in such condition that their use is 

impossible or impractical, shall be furnished and/or replaced by Contractor with new items in 

accordance with specifications which will be furnished by Government. Provided the contract work 

is changed by reason of this subparagraph B, the contract will be modified accordingly, under 

provisions of clause entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88).  

C. Re-Survey: One week before expected partial or final inspection date, the Contractor and Resident 

Engineer together shall make a thorough re-survey of the areas of buildings involved. They shall 

furnish a report on conditions then existing, of resilient flooring, doors, windows, walls and other 

surfaces as compared with conditions of same as noted in first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to such flooring and other 

surfaces, despite protection measures; and, will form basis for determining extent of repair 

work required of Contractor to restore damage caused by Contractor's workmen in executing 

work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be protected against water infiltration. 

In case of leaks, they shall be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing structures and grounds where 

work is to be done, materials handled and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from damage, dust and weather 

inclemency. Wherever work is performed, floor surfaces that are to remain in place shall be 
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adequately protected prior to starting work, and this protection shall be maintained intact until 

all work in the area is completed.  

1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAPSHS Infection Control Risk Assessment (ICRA) team. ICRA 

Group may monitor dust in the vicinity of the construction work and require the Contractor to take 

corrective action immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the Contractor’s infection preventive 

measures in accordance with the guidelines provided by ICRA Group. Prior to start of work, 

prepare a plan detailing project-specific dust protection measures, including periodic status reports, 

and submit to Resident Engineer and Facility ICRA team for review for compliance with contract 

requirements in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES.  

1. All personnel involved in the construction or renovation activity shall be educated and trained in 

infection prevention measures established by VAPSHS. 

C. VAPSHS Infection Control personnel shall monitor for airborne disease (e.g. aspergillosis) as 

appropriate during construction. A baseline of conditions may be established by the Medical Center 

prior to the start of work and periodically during the construction stage to determine impact of 

construction activities on indoor air quality. In addition: 

1. The RE and VAPSHS Infection Control personnel shall review pressure differential monitoring 

documentation to verify that pressure differentials in the construction zone and in the 

patient-care rooms are appropriate for their settings. The requirement for negative air pressure 

in the construction zone shall apply to all locations and phases of construction d activity. Upon 

notification, the Contractor shall implement corrective measures to restore proper pressure 

differentials as needed. 

2. In case of any problem, VAPSHS, along with assistance from the Contractor, shall conduct an 

environmental assessment to find and eliminate the source. 

D. In general, following preventive measures shall be adopted during construction to keep down dust 

and prevent mold.  

1. Dampen debris to keep down dust and provide temporary construction partitions in existing 

structures where directed by Resident Engineer. Blank off ducts and diffusers to prevent 

circulation of dust into occupied areas during construction. 

2. Perform dust/odor/smoke producing tasks within Area of Work only.  Contractor shall: 

a. Provide Temporary Construction Barrier at boundary of Phase Work Area.  

b. Provide Dust Control Barrier encapsulating all Areas of Work. 

c. See Section 1.25 for Definitions. 

d. HEPA filtration is required where the exhaust dust may reenter the breathing zone.  

Contractor shall verify that construction exhaust to exterior is not reintroduced to the 
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Medical Center through intake vents, or building openings. Install HEPA (High Efficiency 

Particulate Accumulator) filter vacuum system rated at 95% capture of 0.3 microns 

including pollen, mold spores and dust particles. Insure continuous negative air pressures 

occurring within the work area. HEPA filters should have ASHRAE 85 or other prefilter to 

extend the useful life of the HEPA. Provide both primary and secondary filtrations units. 

Exhaust hoses shall be heavy duty, flexible steel reinforced and exhausted so that dust is 

not reintroduced to the Medical Center. 

e. Adhesive Walk-off/Carpet Walk-off Mats, minimum 24‖ x 36‖, shall be used at all interior 

transitions from the construction area to occupied Medical Center area. These mats shall 

be changed as often as required to maintain clean work areas directly outside construction 

area at all times, and not less than once per hour during working hours.  Remove mat from 

VA side of transition at the end of each work day. 

f. Vacuum and wet mop all transition areas from construction to the occupied Medical Center 

at the end of each workday. Vacuum shall utilize HEPA filtration. Maintain surrounding 

area frequently. Remove debris using sealed debris bins once full, or at least daily, as they 

are created. Transport these outside the construction area in containers with tightly fitting 

lids.  Vacuum and mop after each cart. 

g. The Contractor shall not haul debris through patient-care areas without prior approval of 

the Resident Engineer and the Medical Center. When approved, debris shall be hauled in 

enclosed dust proof containers or wrapped in plastic and sealed with duct tape. No sharp 

objects should be allowed to cut through the plastic. Wipe down the exterior of the 

containers with a damp rag to remove dust. All equipment, tools, materials, etc. transported 

through occupied areas shall be made free from dust and moisture by vacuuming and wipe 

down.  Vacuum and mop after each debris bin passes through shared space outside of 

construction work area.  

h. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling tile prior to 

replacement. Any ceiling access panels opened for investigation beyond sealed areas 

shall be sealed immediately when unattended. 

i. There shall be no standing water during construction. This includes water in equipment drip 

pans and open containers within the construction areas. All accidental spills must be 

cleaned up and dried within 12 hours. Remove and dispose of porous materials that remain 

damp for more than 72 hours. 

j.  At completion, remove construction barriers and ceiling protection carefully, outside of 

normal work hours as directed by Resident Engineer. Vacuum and clean all surfaces free 

of dust after the removal. 
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E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all construction debris from above 

ceiling, vertical shafts and utility chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning and wipe-down with clean rags of all surfaces in the 

construction area. This includes walls, ceilings, cabinets, furniture (built-in or free standing), 

partitions, flooring, etc. 

3. All new or reinstalled air ducts shall be cleaned prior to final inspection. 

1.8.5 INFECTION CONTROL REQUIREMENTS 

A. BARRIERS 
1. The contractor shall provide appropriate barriers to isolate the construction area from any 

patient care or other occupied areas.  Barriers must enclose entire work area to completely 
isolate it from all surrounding areas.  The barriers shall be constructed as follows: 

a. To be tightly sealed from wall to wall and floor to structure above.  This includes areas 
above suspended ceilings. Out of the following materials: 

1) For projects of short durations and with little anticipated noise and no hot work, 6-mil 
fire-retardant (Rexam StarTex or approved equal) visqueen with zipper openings.  
Use of appropriate mini-enclosure for all ceiling work outside of contained workspace 
is required. 

2) For all other projects , barriers below suspended ceilings shall be minimum ¼‖ thick, 
plastic coated, low VOC, fire treated melamine panels (unless otherwise shown on the 
drawings).  Sealed with smooth surface vinyl tape at all joints and other connection 
points.  All construction barriers must be constructed to be smoke tight and of 
non-combustible or limited-combustible materials.  In locations where solid barriers 
are not required to extend above the ceiling, above ceiling barriers shall be minimum 
6-mil fire-retardant visqueen.  

3) Where barriers are provided in place of a fire rated wall (corridor, smoke barrier, fire 
wall) barriers shall be minimum ¼‖ thick, plastic coated, low VOC, fire treated 
melamine panels (unless otherwise shown on the drawings).  Sealed with tape at all 
joints and other connection points.  All construction barriers must be constructed to be 
smoke tight and of non-combustible or limited-combustible materials.  Solid barriers 
shall be provided above the suspended ceiling to the structure above unless previously 
approved by the owner. 

4) Any opening into occupied portions of the building will be made using self-closing 
doors fitted with gasketing or other material to restrict closing noise and airflow. 

b. All barriers and openings must be maintained on a daily basis to ensure proper airflow, 
appearance, and workplace security.  Barrier failure requires immediate intervention. 

 
2. Elevator openings (where applicable), if not for a dedicated construction elevator, must be 

sealed air tight to the work area. 
3. All work area entrances must have tacky mats present at all times.  Mats must be clean, intact 

and maintained on a constant basis. 
4. Adjacent floor areas directly outside the work area must be vacuumed or wet mopped at 

appropriate intervals to eliminate tracking and dust migration.  Contractor is to provide vacuum 
cleaners and all cleaning equipment. 

5. Prior to removal of any barriers, all debris must be removed, the work area wet mopped, 
vacuumed, and all surfaces wiped down. 

6. All vacuums used in or around the work area must be equipped with HEPA filtration. 
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7. The infection control plan, location of partitions, door locations and worker instruction shall be 
approved by the Resident Engineer. 

 
B. AIR DISTRIBUTION 

1. The contractor shall provide all necessary equipment, including appropriate replacement filters 
for negative air machines and temporary ductwork to maintain a negative air pressure 
relationship, for all areas under construction or contained within the construction barriers, to 
surrounding areas. Negative pressurization of the workspace is required at all times. 

a. Appropriate equipment, gauge manometers at minimum, shall be provided to constantly 
monitor the negative pressure relationship.  A minimum negative pressure relationship of 
.01‖ water column must be maintained between areas under construction and surrounding 
areas.  The contractor is responsible to verify manometer reading at the beginning and 
end of each day and maintain a log of readings and corrective action taken.. 

b. Work area ventilation must be 100% exhausted to the exterior of the building unless 
provided written permission by owner to tie into building ventilation exhaust. 

c. All negative air machines must have HEPA filtration in place.  Pre-filters must be 
maintained to prevent airflow restriction and dust accumulation. 

d. Discharge hoses, vented to an approved location, must be in place and intact at all times. 
 

2. Supply and exhaust air grills serving the building HVAC systems must be covered and 
sealed to prevent airflow at all times. 

3. Penetrations or openings to barrier enclosing the negative pressure area must be tightly 
sealed at the end of each day. 

 
C. MATERIALS AND MATERIAL HANDLING 

1. Prior to start of construction, contractor must submit a 3-ring binder with Material Safety Data 
Sheets on all paints, glues, mastics, epoxies, adhesives, cleaning products, etc. prior to start of 
construction for review by the Department of Veterans Affairs staff. 

2. Contractor shall maintain work area at or below ―comfort range‖ for Office Workers as 
recognized by Washington State regulatory agency guidelines for volatile organic compounds 
(VOC) during installation and curing time of material. 

3. All dirty materials including new materials, debris, and tools must be covered or wrapped when 
transported through the hospital. 

4. Debris removal must occur in an exterior chute or through approved routes.  After each period 
of debris removal, the traffic and material corridor (when in occupied portions of the building) 
shall be cleaned and wet mopped from entrance to work area to disposal area as necessary.  
Conveyances used for debris removal must be clean and covered.  

5. At the end of each workday, work area must have all debris removed and floors cleaned. 
6. Any material capable of absorbing moisture must be fully dried within 48 hours of becoming 

wet.  If material, either new or existing, inside or out of the work area, becomes wet as a result 
of the contractors actions and is unable to be dried to an ―as-new‖ condition within 48 hours, the 
contractor shall remove the material within the same 48 hour period.  Materials removed from 
the work area for this reason must be replaced with new material at contractor expense. 

 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition of buildings or 

structures, or parts thereof, shall be disposed of as follows:  

1. Reserved items which are to remain property of the Government are noted on drawings or in 

specifications as items to be stored. Items that remain property of the Government shall be 
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removed or dislodged from present locations in such a manner as to prevent damage which 

would be detrimental to re installation and reuse. Store such items where directed by Resident 

Engineer. 

2. Items of portable equipment and furnishings located in rooms and spaces in which work is to be 

done under this contract shall remain the property of the Government. When rooms and spaces 

are vacated by the Department of Veterans Affairs during the alteration period, such items 

which are NOT required by drawings and specifications to be either relocated or reused will be 

removed by the Government in advance of work to avoid interfering with Contractor's 

operation.  

3. Permanent equipment, furniture, fixtures, devices, etc. located in rooms and spaces in which 

work is to be done under this Contract shall be removed by the Contractor as necessary to 

complete the work, stored safely and reinstalled in its original location to function as it had prior 

to the start of work. 

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. Prior to beginning work, the Contractor and Resident Engineer shall walk the site and 

photograph/videotape existing conditions.  The Contractor shall repair all disturbed ground to 

pre-existing condition prior to project final acceptance.  The Contractor shall preserve and protect 

all structures, equipment, and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work site, which are not to be removed and which do not unreasonably interfere with the work 

required under this contract. The Contractor shall only remove trees when specifically authorized to 

do so, and shall avoid damaging vegetation that will remain in place. The Contractor shall obtain 

the services of a professional arborist to determine requirements for cutting tree limbs and/or roots.  

If any limbs or branches of trees are broken during contract performance, or by the careless 

operation of equipment, or by workmen, the Contractor shall trim those limbs or branches with a 

clean cut and paint the cut with a tree-pruning compound as directed by the arborist and the 

Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and utilities at or near the work 

site and on adjacent property of a third party, the locations of which are made known to or should be 

known by the Contractor. The Contractor shall repair any damage to those facilities, including those 

that are the property of a third party, resulting from failure to comply with the requirements of this 

contract or failure to exercise reasonable care in performing the work. If the Contractor fails or 

refuses to repair the damage promptly, the Contracting Officer may have the necessary work 

performed and charge the cost to the Contractor. 

(FAR 52.236-9) 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for additional 

requirements on protecting vegetation, soils and the environment. Refer to Articles, "Alterations", 
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"Restoration", and "Operations and Storage Areas" for additional instructions concerning repair of 

damage to structures and site improvements.  

1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary to install new work. Except 

as otherwise shown or specified, do not cut, alter or remove any structural work, and do not disturb 

any ducts, plumbing, steam, gas, or electric work without approval of the Resident Engineer. 

Existing work to be altered or extended and that is found to be defective in any way, shall be 

reported to the Resident Engineer before it is disturbed. Materials and workmanship used in 

restoring work, shall conform in type and quality to that of original existing construction, except as 

otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. Existing work (walls, ceilings, 

partitions, floors, mechanical and electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, repaired, reinstalled, or 

replaced with new work, and refinished and left in as good condition as existed before commencing 

work.  

C. Project documents are based on existing as-built drawings supplied by the VA and limited field 

verification.  Contractor shall field verify all conditions shown on documents, and notify Resident 

Engineer promptly if any discrepancies are found. 

D. At Contractor's own expense, Contractor shall immediately restore to service and repair any 

damage caused by Contractor's workmen to existing piping and conduits, wires, cables, etc., of 

utility services or of fire protection systems and communications systems (including telephone) .  

E. Expense of repairs to such utilities and systems reasonably inferred by on drawings or locations of 

which are unknown will be covered by adjustment to contract time and price in accordance with 

clause entitled "CHANGES" (FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE 

CONDITIONS" (FAR 52.236-2).  

1.12 PHYSICAL DATA  

A. A copy of the geotechnical report dated September 30, 2010 is attached and shall be considered 

part of the contract documents. Copies of as-built drawings and specifications for past remodel 

projects will be made available for bidders to view in person at the VA facilities office during bidding. 

1.13 AS-BUILT DRAWINGS 

A. The Contractor shall maintain two full size sets of as-built drawings which will be kept current during 

construction of the project, to include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the contract drawings. To insure 

compliance, as-built drawings shall be made available for the Resident Engineer's review, as often 

as requested. 
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C. Contractor shall deliver two approved completed sets of as-built drawings to the Resident Engineer 

within 15 calendar days after each completed phase and after the acceptance of the project by the 

Resident Engineer. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.14 USE OF ROADWAYS 

A. For hauling, use only established public roads and indicated roads on Medical Center property and, 

when authorized by the Resident Engineer, such temporary roads which are necessary in the 

performance of contract work. Temporary roads shall be constructed by the Contractor at 

Contractor's expense. When necessary to cross curbing, sidewalks, or similar construction, they 

must be protected by well-constructed bridges. 

1.15 RESIDENT ENGINEER FIELD OFFICE 

A. The Contractor shall, within fifteen (15) days after receipt of Notice to Proceed, provide where 
shown on the drawings a temporary field office, furniture, and two inch deep gravel surfaced area for 
use of the Resident Engineer.   Office and furniture shall be new.   
 
B. The field office shall provide not less than 4,320 gross square feet of floor area in one unit. 
Installation of the office shall meet all local codes.  The location of the field office shall not impinge on 
VAPSHS parking or block fire lanes. 

 

C. Provide office with a minimum three, 900mm (three foot) wide exterior doors, including hardware 
and OSHA approved platform and stairs leading to grade. 

 

D. Enclose the entire perimeter of the office from the floor to the ground and finish to match exterior, 
Provide. R7 insulation and seal tight to ground with a painted 19 mm (3/4 inch) exterior grade plywood 
skirt. 

 

E. Exterior finishes shall be manufacturer’s standards. 
 

F. Provide floor, wall, and roof with not less than R5 insulation. 
 

G. Interior finishes shall consist of resilient flooring, plywood paneling or painted wallboard on walls, 
and acoustical tile ceilings.  Interior doors may be either painted or stained. 

 

H. Interior shall be subdivided with full height partitions to provide 10 offices, one sample room, two 
separate toilets, and one conference room (minimum 300 SF).  Provide each space with 900 mm 
(three foot) wide door with master keyed locks. Section off an area with a low partition and counter for 
the secretary’s desks. 

 

I. Provide 750 mm (2-1/2 feet) wide by 900 mm (3 feet) high operable windows; two in each room 
(none required in sample room), except provide only one 600 mm (2 foot) high window in toilet room(s) 
.  Window openings shall be fitted with security bars to prevent any forced entry. The doors of field 
office shall have a hasp and padlock and also deadbolts keyed from both sides. 

 

J. Provide sufficient fluorescent lighting in each room to deliver 750 lux (70 foot-candles) of light at 
desk top height without the aid of daylight. Provide one light switch in each room. 

 

K. Provide one duplex receptacle in each wall of each room. If a wall is 3.0 m (10 feet) long or more, 
provide two receptacles for each 3.0 m (10 feet), or portion thereof, of wall. Provide two duplex 
receptacles in low partition at secretary’s desks. 
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L. The Contractor shall provide the following: 
1. Electricity, hot and cold water, bottled water, and necessary utility services (except 
telephone). 
2. All necessary piping, power circuits network cabling, cat 5e or better cabling for phones 
and computers, electrical fixtures, lighting, and other items necessary to provide a habitable 
structure for the purpose intended.  The number of network and electrical receptacles will be as 
determined by the Resident Engineer.  
3. Thermostatically controlled, centralized heating and air conditioning system designed to 
maintain the temperature between 21 and 27 degrees C (70 and 80 degrees F) with 50 percent 
relative humidity maintained during the air conditioning season, 
4. One water closet, lavatory, mirror, toilet paper dispenser, paper towel dispenser, soap 
dispenser, towel bar, and two-prong coat hooks for each toilet room. 

 
 

M. Contractor shall, for the duration of the Resident Engineer’s occupancy, provide the following: 
1. Satisfactory conditions in and around the field office and parking area. Ramps shall be 
provided for access to offices, 
2. Maintenance of gravel surfaced area, including the area for parking, in an acceptable 
condition for vehicle and foot traffic at all times. 
3. Maintenance of utility services. 
4. Potable water, fuel and electric power for normal office uses, including lights, heating and 
air conditioning. 

 
N. The Contractor shall provide the following new items: 

 
 

QUANTITY REQUIRED: 
2  Secretary workstations with adjustable keying desk: or drawer 738 mm H x 1.5m W 750 mm D size 
29-1/2‖ H x 60‖ W x 30‖ 0) 
 
2  Printer stands 738 mm H x 1500 mm W x 750 mm 0 (size 29-12‖ H x 60‖ H x 30‖ D) 

 
12  Office desks, double pedestal 

 
3  Conference tables (size 4’ x 12’) 
 
2  Plan table 1.2 meters x 6 meters (4’ x 20’) 
 
7  Work tables 750 mm x 1800 mm (folding 30‖ x 72‖) 
 
2  Secretary chairs 
 
12  Swivel chairs with arms 
 
24  Conference chairs (armless and folding) 
 
7  Arm chairs 
 
16  Lockable 5 drawer file cabinets, letter-size 

 
6  Drawing racks, each with 12-750 mm (12-30 inch) ―Plan Hold‖ drawing holders, freestanding 
 
24  Bookcases 
 
1 1.6 cu.ft., 1000-Watt  Microwave Oven 
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1  18.2 Cu. Ft. Top-Freezer Refrigerator 
 
1 Bottled Water Dispenser (w/ chilled and hot water) 
 
4  Shelves for sample 900 mm x 450 mm x 1 8 m (36 x 18 x 72 ) high 7 adjustable 

 
O. At the completion of all work the Resident Engineer’s field office and facilities, including all 
contents, shall become the property of the Government and be left intact, including utility connections, 
for future use by Department of Veterans Affairs. 
 
P. The Contractor shall furnish floor plans for approval by the Resident Engineer prior to furnishing the 
field office. 

 

 
1.16 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT 

A. Use of new installed mechanical and electrical equipment to provide heat, ventilation, plumbing, 

light and power will be permitted subject to compliance with the following provisions:  

1. Permission to use each unit or system must be given by Resident Engineer. If the equipment is 

not installed and maintained in accordance with the following provisions, the Resident Engineer 

will withdraw permission for use of the equipment.  

2. Electrical installations used by the equipment shall be completed in accordance with the 

drawings and specifications to prevent damage to the equipment and the electrical systems, 

i.e. transformers, relays, circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. Voltage supplied to each 

item of equipment shall be verified to be correct and it shall be determined that motors are not 

overloaded. The electrical equipment shall be thoroughly cleaned before using it and again 

immediately before final inspection including vacuum cleaning and wiping clean interior and 

exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall function properly and all safety 

controls shall function to prevent coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed for the system when complete, 

and all filter elements shall be replaced at completion of construction and prior to testing and 

balancing of system. 

6. All components of heat production and distribution system, metering equipment, condensate 

returns, and other auxiliary facilities used in temporary service shall be cleaned prior to use; 

maintained to prevent corrosion internally and externally during use; and cleaned, maintained 

and inspected prior to acceptance by the Government. Boilers, pumps, feedwater heaters and 

auxiliary equipment must be operated as a complete system and be fully maintained by 

operating personnel. Boiler water must be given complete and continuous chemical treatment.  
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B. Prior to final inspection, the equipment or parts used which show wear and tear beyond normal, 

shall be replaced with identical replacements, at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and electrical specifications 

sections.  

1.17 TEMPORARY USE OF EXISTING ELEVATORS  

 A. Use of existing elevators for handling building materials and Contractor's personnel will be 

permitted subject to following provisions:  

1. Contractor makes all arrangements with the Resident Engineer for use of elevators. The 

Resident Engineer will ascertain that elevators are in proper condition. Contractor may use 

elevator S5 for work levels Basement-7 as well as work in 8
th
 floor penthouse in Building Nos. 

100NT and CLC for daily use during normal working hours between and for special 

nonrecurring time intervals when permission is given. Personnel for operating elevators will not 

be provided by the Department of Veterans Affairs.  

2. Contractor covers and provides maximum protection of following elevator components:  

a. Entrance jambs, heads soffits and threshold plates.  

b. Entrance columns, canopy, return panels and inside surfaces of car enclosure walls.  

c. Finish flooring.  

3. Government will accept hoisting ropes of elevator and rope of each speed governor if they are 

worn under normal operation. However, if these ropes are damaged by action of foreign matter 

such as sand, lime, grit, stones, etc., during temporary use, they shall be removed and 

replaced by new hoisting ropes.  

4. If brake lining of elevators are excessively worn or damaged during temporary use, they shall 

be removed and replaced by new brake lining.  

5. All parts of main controller, starter, relay panel, selector, etc., worn or damaged during 

temporary use shall be removed and replaced with new parts, if recommended by elevator 

inspector after elevator is released by Contractor.  

6. Place elevator in condition equal, less normal wear, to that existing at time it was placed in 

service of Contractor as approved by Contracting Officer.  

1.18 TEMPORARY TOILETS  

A. Provide where directed by Resident Engineer, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water connections; or, when 

approved by Resident Engineer, provide suitable dry closets where directed. Keep such places 

clean and free from flies, and all connections and appliances connected therewith are to be 

removed prior to completion of contract, and premises left perfectly clean.  

1.19 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities available to the Contractor 

from existing outlets and supplies, as specified in the contract. The amount to be paid by the 
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Contractor for chargeable electrical services shall be the prevailing rates charged to the 

Government. The Contractor shall carefully conserve any utilities furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner satisfactory to the 

Contracting Officer, shall install and maintain all necessary temporary connections and distribution 

lines, and all meters required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the Government, the Contractor shall 

remove all the temporary connections, distribution lines, meters, and associated paraphernalia.  

C. Contractor shall install meters at Contractor's expense and furnish the Medical Center a monthly 

record of the Contractor's usage of electricity as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to prevent injury to work and materials through dampness 

and cold. Use of open salamanders or any temporary heating devices which may be fire hazards or 

may smoke and damage finished work, will not be permitted. Maintain minimum temperatures as 

specified for various materials:  

1. Obtain heat by connecting to Medical Center heating distribution system.  

a. Steam is available at no cost to Contractor.  

E. Electricity (for Construction and Testing): Furnish all temporary electric services.  

1. Obtain electricity by connecting to the Medical Center electrical distribution system. The 

Contractor shall meter and pay for electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices providing temporary heat.  

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution system. Provide reduced 

pressure backflow preventer at each connection. Water is available at no cost to the 

Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve water-use so none is wasted. 

Failure to stop leakage or other wastes will be cause for revocation (at Resident Engineer's 

discretion) of use of water from Medical Center's system.  

1.20 TESTS  

A. Prior to final acceptance of each phase of the work, pre-test mechanical, electrical, and medical 

(exp:  headwalls, medical gasses, dialysis, etc.) equipment and systems and make corrections 

required for proper operation of such systems before requesting final tests. Final test will not be 

conducted unless pre-tested.  

B. Conduct final tests required in various sections of specifications in presence of an authorized 

representative of the Contracting Officer. Contractor shall furnish all labor, materials, equipment, 

instruments, and forms, to conduct and record such tests.  

C. Mechanical, electrical, and medical systems shall be balanced, controlled and coordinated and, 

when necessary, recertified. A system is defined as the entire complex which must be coordinated 

to work together during normal operation to produce results for which the system is designed. For 
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example, air conditioning supply air is only one part of entire system which provides comfort 

conditions for a building. Other related components are return air, exhaust air, steam, chilled water, 

refrigerant, hot water, controls and electricity, etc.  

D. All related components as defined above shall be functioning when any system component is 

tested. Tests shall be completed within a reasonably short period of time during which operating 

and environmental conditions remain reasonably constant.  

E. Individual test result of any component, where required, will only be accepted when submitted with 

the test results of related components and of the entire system.  

1.21 RELOCATED EQUIPMENT AND ITEMS 

A. Contractor shall disconnect, dismantle as necessary, remove and reinstall in new location, all 

existing equipment and items indicated by symbol "R" or otherwise shown to be relocated by the 

Contractor.  

B. Perform relocation of such equipment or items at such times and in such a manner as directed by 

the Resident Engineer.  

C. Suitably cap existing service lines, such as steam, condensate return, water, drain, gas, air, 

vacuum and/or electrical, whenever such lines are disconnected from equipment to be relocated. 

Remove abandoned lines in finished areas and cap as specified herein before under paragraph 

"Abandoned Lines".  

D. Provide all mechanical and electrical service connections, fittings, fastenings and any other 

materials necessary for assembly and installation of relocated equipment; and leave such 

equipment in proper operating condition.  

E. All service lines such as noted above for relocated equipment shall be in place at point of relocation 

ready for use before any existing equipment is disconnected. Make relocated existing equipment 

ready for operation or use immediately after reinstallation.  

1.22 CONSTRUCTION SIGN  

A. Provide a Construction Sign and locate where directed by the Resident Engineer. All wood 

members shall be of framing lumber. Cover sign frame with 0.7 mm (24 gage) galvanized sheet 

steel nailed securely around edges and on all bearings. Provide three 100 by 100 mm (4 inch by 4 

inch) posts (or equivalent round posts) set 1200 mm (four feet) into ground. Set bottom of sign level 

at 900 mm (three feet) above ground and secure to posts with through bolts. Make posts full height 

of sign. Brace posts with 50 x 100 mm (two by four inch) material as directed.  

B. Paint all surfaces of sign and posts two coats of white gloss paint. Border and letters shall be of 

black gloss paint, except project title which shall be blue gloss paint.  

C. Maintain sign and remove it when directed by the Resident Engineer.  

1.23 SAFETY SIGN  

A. Provide a Safety Sign where directed by Resident Engineer. Face of sign shall be 19 mm (3/4 inch) 

thick exterior grade plywood. Provide two 100 mm by 100 mm (four by four inch) posts extending 
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full height of sign and 900 mm (three feet) into ground. Set bottom of sign level at 1200 mm (four 

feet) above ground.  

B. Paint all surfaces of Safety Sign and posts with one prime coat and two coats of white gloss paint. 

Letters and design shall be painted with gloss paint of colors noted.  

C. Maintain sign and remove it when directed by Resident Engineer.  

D. Post the number of accident free days on a daily basis.  

 

1.24 PHOTOGRAPHIC DOCUMENTATION 

Estimated Cost No. of Photographs 

More than $10,000,000 7,000 to 7,500  

 
A. During the construction period through completion, provide photographic documentation of 

construction progress and at selected milestones including electronic indexing, navigation, storage 

and remote access to the documentation, as per these specifications. The commercial 

photographer or the subcontractor used for this work shall meet the following qualifications:  

1. Demonstrable minimum experience of three (3) years in operation providing documentation 

and advanced indexing/navigation systems including a representative portfolio of construction 

projects of similar type, size, duration and complexity as the Project. 

2.  Demonstrable ability to service projects throughout North America, which shall be 

demonstrated by a representative portfolio of active projects of similar type, size, duration and 

complexity as the Project. 

B. Photographic documentation elements: 

1. Each digital image shall be taken with a professional grade camera with minimum size of 12 

megapixels (MP) capable of producing 200x250mm (8 x 10 inch) prints with a minimum of 2272 

x 1704 pixels and 400x500mm (16 x 20 inch) prints with a minimum 2592 x 1944 pixels.  

2. Indexing and navigation system shall utilize actual AUTOCAD construction drawings, making 

such drawings interactive on an on-line interface.  For all documentation referenced herein, 

indexing and navigation must be organized by both time (date-stamped) and location 

throughout the project. 

3.  Documentation shall combine indexing and navigation system with inspection-grade digital 

photography designed to capture actual conditions throughout construction and at critical 

milestones.  Documentation shall be accessible on-line through use of an internet connection. 

Documentation shall allow for secure multiple-user access, simultaneously, on-line. 

4.  Before construction, the existing conditions shall be documented. Overlapping photographic 

techniques shall be used to insure maximum coverage. Indexing and navigation accomplished 

through interactive architectural drawings.  This documentation may be required immediately 

before construction and at several pre-determined intervals before building work commences. 
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5.  Construction progress for all trades shall be tracked at pre-determined intervals, but not less 

than once every week.  Progressions shall track interior improvements beginning when 

demolition work commences and continuing until Project completion. 

6.  As-built conditions of structural replacement members shall be documented with an increased 

concentration of digital photographs as directed by the Resident Engineer in order to capture 

pre-determined focal points, such as gusset plate connections, gypsum deck repair, or fire 

rated assemblies repair.  Overlapping photographic techniques shall be used to insure 

maximum coverage. Indexing and navigation accomplished through interactive elevations or 

elevation details. 

7.  As-built finished conditions of the interior of each building including floors, ceilings and walls 

shall be documented just prior to occupancy, or both, as directed by the Resident Engineer. 

Overlapping photographic techniques shall be used to insure maximum coverage. Indexing 

and navigation accomplished through interactive architectural drawings. 

8.  Miscellaneous events that occur during any Contractor site visit, or events captured by the 

Department of Veterans Affairs independently, shall be dated, labeled and inserted into a 

Section in the navigation structure entitled ―Slideshows,‖ allowing this information to be stored 

in the same ―place‖ as the formal scope. 

9.  Customizable project-specific digital photographic documentation of other details or 

milestones. Indexing and navigation accomplished through interactive architectural plans. 

10. Weekly Phase Work Progressions - Photographic documentation capturing the project at 

different stages of construction. These progressions shall capture construction throughout the 

duration of the project. 

11. Finished detailed Interior exact built overlapping photos of all walls, ceilings, and floors to be 

scheduled by Resident Engineer prior to occupancy. 

12. In event a greater or lesser number of images than specified above are required by the 

Resident Engineer, adjustment in contract price will be made in accordance with clause entitled 

"CHANGES" (FAR 52.243-4 and VAAR 852.236-88).  

C. Images shall be taken by a commercial photographer and must show distinctly, at as large a scale 

as possible, all parts of work embraced in the picture. 

D. Coordination of photo shoots is accomplished through Resident Engineer.  Contractor shall also 

attend construction team meetings as necessary. Contractor’s operations team shall provide 

regular updates regarding the status of the documentation, including photo shoots concluded, the 

availability of new Progressions or Exact-Builts viewable on-line and anticipated future shoot dates. 

E. Contractor shall provide all on-line domain/web hosting, security measures, and redundant server 

back-up of the documentation. 

F. Contractor shall provide technical support related to using the system or service.  
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G. Upon completion of the project, final copies of the documentation (the ―Permanent Record‖) with 

the indexing and navigation system embedded (and active) shall be provided in an electronic media 

format, typically a DVD or external hard-drive. Permanent Record shall have Building Information 

Modeling (BIM) interface capabilities. On-line access terminates upon acceptance by the V.A. of 

the Permanent Record.  

 

1.25 DEFINITIONS  

A. Phase Work Area:  Comprises entire area allocated to the Contractor for any given work phase, 

bounded by temporary construction barrier.  Area will be vacated by the VA, although some rooms 

may remain off-limits to the Contractor.  See Drawings for additional phasing information. 

B. Access to Work Area:  Area within the phase work area in which Contractor may engage any 

staging or material movement activity necessary to accomplish work.  No dust, smoke, or odor 

producing activities may occur in this area.  Should dust, smoke, or odor producing activities be 

necessary, Contractor shall notify VA Resident Engineer, and once approval is obtained, convert 

the specific area to an area of work.  All existing fixtures, finishes, and equipment shall be 

protected in this area. 

C. Area of Work:  Area bounded by dust control barrier, to be kept under negative pressure at all 

times, in which dust, smoke, or odor producing activities may occur.  Reference Section 1.9 

Infection Prevention Measures for additional information. 

D. Temporary Construction Barrier:  Wall separating the construction phase work area from VA 

occupied area.  Wall constructed of metal steel studs, faced with gypsum board.  Present a 

finished, painted face to VA occupied side.  Wall shall carry a fire rating when required; reference 

Section 1.6 Fire Safety, for additional information.  When non-rated, wall need only extend to and 

seal against underside of acoustical ceiling to prevent dust migration. 

E. Dust Control Barrier:  Boundary between Contractor’s access to work area and area of work, 

within the construction phase work area.  Dust control barrier shall be a fire retardant polystyrene, 

6 mil thickness or greater plastic barrier meeting local fire codes.  Provide zippers at 

egress/ingress points, two zippers per opening to create a flap.  At egress/ingress points, provide 

―airlock‖ room bounded by two flaps to contain dust from escaping.  Plastic barrier shall be taped 

tight from floor to underside of deck above, tight around ducts, pipes, conduits, etc.  Use 

non-marking tape that removes clean, with no residue. 

E N D OF SECTION 
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 LIST OF SPECIFICATIONS 
Section 00 01 10 

 

   
   

 DIVISION 01 - GENERAL REQUIREMENTS  

01 32 16.13 Network Analysis Schedules  04-10 

01 33 23  Shop Drawings, Product Data, and Samples  11-08 

01 42 19 Reference Standards 11-08 

01 45 29 Testing Laboratory Services 05-09 

01 57 19 Temporary Environmental Controls  10-07 

01 58 16 Temporary Interior Signage 10-07 

01 74 19 Construction Waste Management 07-08 

   

 DIVISION 02 – EXISTING CONDITIONS  

02 41 00 Demolition 06-10 

02 82 13.19 Asbestos Floor Tile and Mastic Abatement 09-09 

02 83 33.13 Lead-Based Paint Removal and Disposal 10-07 

   

 DIVISION 03 – CONCRETE  

03 30 53 (Short-Form) Cast-in-Place Concrete 11-08 

03 55 11 Gypsum Concrete Floor Decks 05-05 

   

 DIVISION 04 – MASONRY  

 Not Used  

   

 DIVISION 05 – METALS  

05 05 23 Adhesive and Mechanical Fasteners New 

05 12 00 Structural Steel Framing 10-06 

05 12 60 Buckling Restrained Braces New 

05 36 00 Composite Metal Decking 12-05 

05 43 00 Slotted Channel Framing New 

   

 DIVISION 06 – WOOD, PLASTICS AND COMPOSITES  

06 16 63 Cementitious Sheathing 10-07 

06 20 00 Finish Carpentry  10-07 

   

 DIVISION 07 - THERMAL AND MOISTURE PROTECTION  

07 21 13 Thermal Insulation 03-08 

07 81 00 Applied Fireproofing 12-08 

07 84 00 Firestopping 08-08 

07 92 00 Joint Sealants 08-08 

07 95 13 Expansion Joint Cover Assemblies 10-07 

   

 DIVISION 08 - OPENINGS  

08 11 13 Hollow Metal Doors and Frames 02-09 

08 14 00 Interior Wood Doors 02-09 

08 31 13 Access Doors and Frames 10-07 

08 71 00 Door Hardware 05-10 

08 71 13 Automatic Door Operators 08-08 

08 71 13.11 Low Energy Power Assist Door Operators 01-11 

08 80 00 Glazing 09-09 

   

 DIVISION 09 – FINISHES  
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09 06 00 Schedule for Finishes 09-10 

09 22 16 Non-Structural Metal Framing 07-09 

09 23 00 Gypsum Plastering 02-08 

09 26 00 Veneer Plastering 02-08 

09 29 00 Gypsum Board 09-09 

09 30 13 Ceramic Tiling 03-09 

09 51 00 Acoustical Ceilings 11-07 

09 65 13 Resilient Base and Accessories 04-08 

09 65 16 Resilient Sheet Flooring 08-08 

09 65 19 Resilient Tile Flooring 04-08 

09 68 00 Carpeting 08-08 

09 91 00 Painting 04-09 

   

 DIVISION 10 – SPECIALTIES  

10 21 23 Cubicle Curtain Tracks 02-08 

10 25 13 Patient Bed Service Walls 08-08 

10 26 00 Wall and Door Protection 03-08 

10 28 00 Toilet, Bath, and Laundry Accessories 02-08 

10 51 13 Metal Lockers New 

   

 DIVISION 11 – EQUIPMENT  

11 12 00 Parking Control Equipment 08-08 

11 73 00 Ceiling Mounted Patient Lift System 01-09 

   

 DIVISION 12 – FURNISHINGS  

12 24 00 Window Shades 02-08 

12 32 00 Manufactured Wood Casework 11-07 

12 36 00 Countertops 11-07 

   

 DIVISION 13 - SPECIAL CONSTRUCTION  

13 05 41 Seismic Restraint Requirements for Non-Structural Components 08-11 

   

 DIVISION 14– CONVEYING EQUIPEMENT  

 Not used  

   

 DIVISION 21- FIRE SUPPRESSION  

21 05 11 Common Work Results for Fire Suppression 11-09 
 

21 08 00 Commissioning of Fire Suppression Systems 07-10 

21 10 00 Water-Based Fire-Suppression Systems 02-11 

   

 DIVISION 22 – PLUMBING  

22 05 11 Common Work Results for Plumbing 04-11 

22 05 23 General-Duty Valves for Plumbing Piping 12-09 

22 08 00 Commissioning of Plumbing Systems 07-10 

22 11 00 Facility Water Distribution 05-11 

22 13 00 Facility Sanitary and Vent Piping 12-09 

22 14 00 Facility Storm Drainage 12-09 

22 62 00 Vacuum Systems for Laboratory and Healthcare Facilities 11-04 

22 63 00 Gas Systems for Laboratory and Healthcare Facilities 12-10 

   

 DIVISION 23 – HEATING, VENTILATING, AND AIR CONDITIONING  
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(HVAC) 

23 05 11 Common Work Results for HVAC  11-10 

23 05 41 Noise and Vibration Control for HVAC Piping and Equipment 11-10 

23 05 93 Testing, Adjusting, and Balancing for HVAC 05-11 

23 07 11 HVAC, Plumbing, and Boiler Plant Insulation 05-11 

23 08 00 Commissioning of HVAC Systems 07-10 

23 21 13 Hydronic Piping 03-10 

23 22 13 Steam and Condensate Heating Piping 03-10 

23 31 00 HVAC Ducts and Casings 04-11 

23 37 00 Air Outlets and Inlets 11-09 

   

 DIVISION 26 – ELECTRICAL  

   

26 05 11 Requirements for Electrical Installations 09-10 

26 05 21 Low-Voltage Electrical Power Conductors and Cables (600 Volts and 
Below) 

09-10 

26 05 26 Grounding and Bonding for Electrical Systems 09-10 

26 05 33 Raceway and Boxes for Electrical Systems 09-10 

26 27 26 Wiring Devices 04-09 

26 29 11 Motor Starters 09-10 

26 29 21 Disconnect Switches 09-10 

26 51 00 Interior Lighting 04-09 

   

 DIVISION 27 – COMMUNICATIONS  

 Not Used  

   

 DIVISION 28 – ELECTRONIC SAFETY AND SECURITY  

 Not Used  

   

 DIVISION 31 – EARTHWORK  

31 20 00 Earth Moving 09-09 

   

 DIVISION 32 – EXTERIOR IMPROVEMENTS  

32 12 16 Asphalt Paving 09-09 

32 31 13 Chain Link Fences and Gates 04-08 

   

 DIVISION 33 – UTILITIES  

 Not Used  

   

 DIVISION 34 – TRANSPORTATION  

 Not Used  

   

 
END OF SECTION 
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LIST OF DRAWING SHEETS 

SECTION 00 01 15 

The drawings listed below accompanying this specification  

form a part of the contract.  

 

Drawing No. Title 

GENERAL INFORMATION 

GI 0.1.0 COVER SHEET 

GI 0.1.2 GENERAL NOTES 

GI 0.1.3 DRAWING LIST 

  FIRE & LIFE SAFETY 

GI 0.1.4 FIRE & LIFE SAFETY NOTES 

GI 0.1.5 FIRE AND LIFE SAFETY PLANS 

GI 0.1.6 FIRE AND LIFE SAFETY PLANS 

  SITE INFORMATION 

GI 0.2.1 EXISTING SITE PLAN 

GI 0.2.2 SITE PLAN - POTENTIAL CONTRACTOR LAYDOWN STAGING PLAN 

  CPM INFORMATION 

GI 0.5.1 SAMPLE CPM NETWORK 

  GI 0.6.1 CPM PHASING PLANS 

GI 0.6.2 CPM PHASING DIAGRAM 

GI 0.6.3 CPM PHASING DIAGRAM 

GI 0.6.4 CPM PHASING DIAGRAM 

  CIVIL 
 CD100 SITE DEMOLITION AND NEW PAVING PLAN 

CD101 SITE DEMOLITION AND NEW PAVING PLAN 

CP101 SITE DEMOLITION AND NEW PAVING PLAN 

  ARCHITECTURAL 

AS0.0.1 ABBREVIATIONS AND SYMBOLS 

AS0.0.2 ARCHITECTURAL GENERAL NOTES 

AS0.0.3 OVERALL REFERENCE PLANS 

AS0.0.4 TYPICAL FLOOR BRB STAGING/MOVEMENT PLANS 

AS0.0.5 TYPICAL BRB MOVEMENT PLAN 

AS0.0.6 TYPICAL BRB MOVEMENT PLAN 

AS0.0.7 TYPICAL BRB MOVEMENT PLAN 
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AS1.1.1 SUB-BASEMENT FLOOR PLAN - WEST 

AS1.1.2 SUB-BASEMENT FLOOR PLAN - EAST 

AS1.2.1 BASEMENT FLOOR PLAN - WEST 

AS1.2.2 BASEMENT FLOOR PLAN - EAST 

AS1.2.3 BASEMENT FLOOR PLAN - CLC 

AS1.3.1 1ST FLOOR PLAN - WEST 

AS1.3.2 1ST FLOOR PLAN - EAST 

AS1.3.3 1ST FLOOR PLAN - CLC 

AS1.4.1 2ND FLOOR PLAN - WEST 

AS1.4.2 2ND FLOOR PLAN - EAST 

AS1.4.3 CLC ROOF LEVEL PLAN 

AS1.5.1 3RD FLOOR PLAN - WEST 

AS1.5.2 3RD FLOOR PLAN - EAST 

AS1.6.1 4TH FLOOR PLAN - WEST 

AS1.6.2 4TH FLOOR PLAN - EAST 

AS1.7.1 5TH FLOOR PLAN - WEST 

AS1.7.2 5TH FLOOR PLAN - EAST 

AS1.8.1 6TH FLOOR PLAN - WEST 

AS1.8.2 6TH FLOOR PLAN - EAST 

AS1.9.1 7TH FLOOR PLAN - WEST 

AS1.9.2 7TH FLOOR PLAN - EAST 

AS1.10.1 8TH FLOOR MECH. PLAN - WEST 

AS1.10.2 8TH FLOOR MECH. PLAN - EAST 

AS1.11.1 8TH FLOOR MECH. MEZZ. PLAN - WEST 

AS1.11.2 8TH FLOOR MECH. MEZZ. PLAN - EAST 

AS1.12.1 ROOF LEVEL PLAN - WEST 

AS1.12.2 ROOFLEVEL PLAN - EAST 

AS1.13.1 TYPICAL INTERSTITIAL PLAN WEST 

AS1.13.2 TYPICAL INTERSTITIAL PLAN EAST 

  AS2.1.1 BUILDING ELEVATION - NORTH 

AS2.2.1 BUILDING ELEVATIONS - EAST AND WEST 

AS2.3.1 BUILDING ELEVATION - SOUTH 

AS2.4.1 BUILDING ELEVATIONS 

AS2.5.1 BUILDING ELEVATIONS - CLC 

  AS3.1.1 SECTION - A 

AS3.2.1 SECTION - B 

AS3.3.1 WALL SECTIONS 

AS3.3.2 WALL SECTIONS 

AS3.3.3 WALL SECTIONS 

AS3.3.4 ENLARGED STAIR PLANS AND SECTIONS 

AS3.3.5 STAIR SECTION 
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  AS4.0.1 GENERAL NOTES, TYPICAL BATHROOM DETAIL PLANS 

AS4.0.2 TYPICAL FLOOR FINISH DETAILS 

AS4.0.3 BATHROOM TYPICAL DETAILS 

AS4.0.4 BATHROOM TYPICAL DETAILS 

AS4.0.5 BATHROOM TYPICAL DETAILS 

AS4.1.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL WEST TOWER 

AS4.1.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL WEST TOWER 

AS4.1.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CORE 

AS4.1.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL EAST TOWER 

AS4.1.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL EAST TOWER 

AS4.1.6 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CLC 

AS4.1.7 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CLC 

AS4.1.8 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CLC 

AS4.1.9 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CLC 

AS4.1.10 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CLC 

AS4.1.11 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 1ST FLOOR LEVEL CORE 

AS4.2.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 2ND FLOOR LEVEL WEST TOWER 

AS4.2.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 2ND FLOOR LEVEL WEST TOWER 

AS4.2.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 2ND FLOOR LEVEL CORE & EAST TOWER 

AS4.2.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 2ND FLOOR LEVEL EAST TOWER 

AS4.2.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 2ND FLOOR LEVEL EAST TOWER 

AS4.3.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 3RD FLOOR LEVEL WEST TOWER 

AS4.3.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 3RD FLOOR LEVEL WEST TOWER 

AS4.3.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 3RD FLOOR LEVEL CORE & EAST TOWER 

AS4.3.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 3RD FLOOR LEVEL EAST TOWER 

AS4.3.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 3RD FLOOR LEVEL EAST TOWER 

AS4.4.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 4TH FLOOR LEVEL WEST TOWER 
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AS4.4.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 4TH FLOOR LEVEL WEST TOWER 

AS4.4.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 4TH FLOOR LEVEL CORE & EAST TOWER 

AS4.4.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 4TH FLOOR LEVEL EAST TOWER 

AS4.4.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 4TH FLOOR LEVEL EAST TOWER 

AS4.5.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 5TH FLOOR LEVEL WEST TOWER 

AS4.5.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 5TH FLOOR LEVEL WEST TOWER 

AS4.5.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 5TH FLOOR LEVEL CORE & EAST TOWER 

AS4.5.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 5TH FLOOR LEVEL EAST TOWER 

AS4.5.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 5TH FLOOR LEVEL EAST TOWER 

AS4.6.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 6TH FLOOR LEVEL WEST TOWER 

AS4.6.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 6TH FLOOR LEVEL WEST TOWER 

AS4.6.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 6TH FLOOR LEVEL CORE & EAST TOWER 

AS4.6.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 6TH FLOOR LEVEL EAST TOWER 

AS4.6.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 6TH FLOOR LEVEL EAST TOWER 

AS4.7.1 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 7TH FLOOR LEVEL WEST TOWER 

AS4.7.2 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 7TH FLOOR LEVEL WEST TOWER 

AS4.7.3 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 7TH FLOOR LEVEL CORE & EAST TOWER 

AS4.7.4 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 7TH FLOOR LEVEL EAST TOWER 

AS4.7.5 
INTERIOR ELEVATIONS WITH PARTIAL FLOOR PLAN AND PARTIAL RCP 
FOR 7TH FLOOR LEVEL EAST TOWER 

  AS5.1.1 (E)PARTITION TYPES 

AS5.1.2 (E)PARTITION TYPES 

AS5.1.3 WALL TYPES AND DETAILS 

AS5.2.1 TYPICAL INTERIOR ELEVATION & DETAILS 

AS5.2.2 PARTITION DETAILS 

AS5.2.3 TYPICAL COLUMN DETAILS 

AS5.2.4 (E)PARTITION DETAILS & EARTHQUAKE JOINTS 

AS5.2.5 (E)PARTITION DETAILS & EARTHQUAKE JOINTS 

AS5.3.1 EXTERIOR DETAILS 

AS5.3.2 EXTERIOR DETAILS 
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AS5.4.1 (E) HEADWALL TYPES 

AS5.4.2 (E) HEADWALL TYPES 

AS5.5.1 (E)CEILING DETAILS 

AS5.5.2 MISC. SUPPORT DETAILS 

AS5.5.3 INTERIOR DETAILS 

  AF6.1.1 FINISH SCHEDULE 

AF6.1.2 FINISH SCHEDULE 

  STRUCTURAL 

SF 0.0.1 GENERAL NOTES 

SF 0.0.2 GENERAL NOTES, SYMBOLS AND ABBREVIATIONS 

SF 0.3.1 TYPICAL DETAILS 

  SB 1.1.1 SUB-BASEMENT PLAN - WEST 

SB 1.1.2 SUB-BASEMENT PLAN - EAST 

SB 1.2.1 BASEMENT PLAN - WEST 

SB 1.2.2 BASEMENT PLAN - EAST 

SB 1.2.3 BASEMENT PLAN - CLC 

SB 1.2.4 BASEMENT (INTERSTITIAL) FRAMING PLAN - WEST 

SB 1.2.5 BASEMENT(INTERSTITIAL) FRAMING PLAN - EAST 

  SF 1.3.1 1ST FLOOR FRAMING PLAN - WEST 

SF 1.3.2 1ST FLOOR FRAMING PLAN - EAST 

SF 1.3.3 1ST FLOOR FRAMING PLAN - CLC 

SF 1.3.4 1ST FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.3.5 1ST FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.4.1 2ND FLOOR FRAMING PLAN - WEST 

SF 1.4.2 2ND FLOOR FRAMING PLAN - EAST 

SF 1.4.3 ROOF FRAMING PLAN - CLC 

SF 1.4.4 2ND FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.4.5 2ND FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.5.1 3RD FLOOR FRAMING PLAN - WEST 

SF 1.5.2 3RD FLOOR FRAMING PLAN - EAST 

SF 1.5.3 3RD FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.5.4 3RD FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.6.1 4TH FLOOR FRAMING PLAN - WEST 

SF 1.6.2 4TH FLOOR FRAMING PLAN - EAST 

SF 1.6.3 4TH FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.6.4 4TH FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.7.1 5TH FLOOR FRAMING PLAN - WEST 

SF 1.7.2 5TH FLOOR FRAMING PLAN - EAST 

SF 1.7.3 5TH FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 
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SF 1.7.4 5TH FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.8.1 6TH FLOOR FRAMING PLAN - WEST 

SF 1.8.2 6TH FLOOR FRAMING PLAN - EAST 

SF 1.8.3 6TH FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.8.4 6TH FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.9.1 7TH FLOOR FRAMING PLAN - WEST 

SF 1.9.2 7TH FLOOR FRAMING PLAN - EAST 

SF 1.9.3 7TH FLOOR (INTERSTITIAL) FRAMING PLAN - WEST 

SF 1.9.4 7TH FLOOR (INTERSTITIAL) FRAMING PLAN - EAST 

SF 1.10.1 8TH FLOOR FRAMING PLAN - WEST 

SF 1.10.2 8TH FLOOR FRAMING PLAN - EAST 

SF 1.11.1 MECHANICAL & MEZZANINE FRAMING PLAN - WEST 

SF 1.11.2 MECHANICAL & MEZZANINE FRAMING PLAN - EAST 

SF 1.12.1 ROOF FRAMING PLAN - WEST 

SF 1.12.2 ROOF FRAMING PLAN - EAST 

  SB 1.21.1 SUB-BASEMENT PIPING BRACING PLAN - WEST 

SB 1.21.2 SUB-BASEMENT PIPING BRACING PLAN - EAST 

SB 1.21.3 SUB-BASEMENT SPRINKLER BRACING PLAN -WEST 

SB 1.21.4 SUB-BASEMENT SPRINKLER BRACING PLAN -EAST 

SB 1.21.5 SUB-BASEMENT ELECTRICAL BRACING PLAN -WEST 

SB 1.21.6 SUB-BASEMENT ELECTRICAL BRACING PLAN -EAST 

SB 1.22.1 BASEMENT EQUIPMENT BRACING PLAN -EAST 

SB 1.22.2 BASEMENT EQUIPMENT BRACING PLAN -CLC 

SB 1.22.3 BASEMENT HVAC BRACING PLAN -EAST 

SB 1.22.4 BASEMENT HVAC BRACING PLAN -CLC 

SB 1.22.5 BASEMENT PIPING BRACING PLAN -WEST 

SB 1.22.6 BASEMENT PIPING BRACING PLAN -EAST 

SB 1.22.7 BASEMENT PIPING BRACING PLAN -CLC 

SB 1.22.8 BASEMENT SPRINKLER BRACING PLAN - WEST 

SB 1.22.9 BASEMENT SPRINKLER BRACING PLAN -EAST 

SB 1.22.10 BASEMENT SPRINKLER BRACING PLAN -CLC 

SB 1.22.11 BASEMENT ELECTRICAL BRACING PLAN -EAST 

SB 1.22.12 BASEMENT ELECTRICAL BRACING PLAN -CLC 

SB 1.22.13 BASEMENT (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SB 1.22.14 BASEMENT (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SB 1.22.15 BASEMENT (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SB 1.22.16 BASEMENT (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SB 1.22.17 BASEMENT (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SB 1.22.18 BASEMENT (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SB 1.22.19 BASEMENT (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SB 1.22.20 BASEMENT (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.23.1 1ST FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 
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SF 1.23.2 1ST FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.23.3 1ST FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.23.4 1ST FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.23.5 1ST FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.23.6 1ST FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.23.7 1ST FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.23.8 1ST FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.24.1 2ND FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.24.2 2ND FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.24.3 2ND FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.24.4 2ND FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.24.5 2ND FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.24.6 2ND FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.24.7 2ND FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.24.8 2ND FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.25.1 3RD FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.25.2 3RD FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.25.3 3RD FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.25.4 3RD FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.25.5 3RD FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.25.6 3RD FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.25.7 3RD FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.25.8 3RD FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.26.1 4TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.26.2 4TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.26.3 4TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.26.4 4TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.26.5 4TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.26.6 4TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.26.7 4TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.26.8 4TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.27.1 5TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.27.2 5TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.27.3 5TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.27.4 5TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.27.5 5TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.27.6 5TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.27.7 5TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.27.8 5TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.28.1 6TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.28.2 6TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.28.3 6TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.28.4 6TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 
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SF 1.28.5 6TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.28.6 6TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.28.7 6TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.28.8 6TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.29.1 7TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - WEST 

SF 1.29.2 7TH FLOOR (INTERSTITIAL) HVAC BRACING PLAN - EAST 

SF 1.29.3 7TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - WEST 

SF 1.29.4 7TH FLOOR (INTERSTITIAL) PIPING BRACING PLAN - EAST 

SF 1.29.5 7TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - WEST 

SF 1.29.6 7TH FLOOR (INTERSTITIAL) SPRINKLER BRACING PLAN - EAST 

SF 1.29.7 7TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - WEST 

SF 1.29.8 7TH FLOOR (INTERSTITIAL) ELECTRICAL BRACING PLAN - EAST 

SF 1.30.1 8TH FLOOR EQUIPMENT BRACING PLAN - WEST 

SF 1.30.2 8TH FLOOR EQUIPMENT BRACING PLAN - EAST 

SF 1.30.3 8TH FLOOR HVAC BRACING PLAN - WEST 

SF 1.30.4 8TH FLOOR HVAC BRACING PLAN - EAST 

SF 1.30.5 8TH FLOOR PIPING BRACING PLAN - WEST 

SF 1.30.6 8TH FLOOR PIPING BRACING PLAN - EAST 

SF 1.30.7 8TH FLOOR SPRINKLER BRACING PLAN - WEST 

SF 1.30.8 8TH FLOOR SPRINKLER BRACING PLAN - EAST 

SF 1.30.9 UNDER-MEZZANINE BRACING PLANS 

  SF 2.1.1 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.2 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.3 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.4 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.5 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.6 FRAMING ELEVATIONS - NURSING TOWERS 

SF 2.1.7 FRAMING ELEVATIONS - CENTRAL CORE 

SF 2.1.8 FRAMING ELEVATIONS - CENTRAL CORE AND NURSING TOWERS 

SF 2.1.9 FRAMING ELEVATIONS - CLC 

SF 2.1.10 FRAMING ELEVATIONS - CLC 

SF 2.1.11 FRAMING ELEVATIONS - CLC 

SF 3.1.1 8TH FLOOR HVAC SECTIONS 

  SF 4.1.0 SUB-BASEMENT PIPING BRACING PARTIAL PLANS 

SF 4.1.1 PARTIAL PLANS 

  SF 5.1.1 (E) NURSING TOWER CONDITIONS 

SF 5.2.1 COMMUNITY LIVING CENTER EXISTING CONDITIONS 

SF 5.3.1 NURSING TOWER BUCKLING RESTRAINED BRACE DETAILS 

SF 5.3.2 NURSING TOWER BUCKLING RESTRAINED BRACE DETAILS 

SF 5.3.3 NURSING TOWER BUCKLING RESTRAINED BRACE DETAILS 
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SF 5.3.4 NURSING TOWER DETAILS 

SF 5.3.5 NURSING TOWER DETAILS 

SF 5.3.6 NURSING TOWER DETAILS 

SF 5.4.1 CLC BUCKLING-RESTRINED BRACE DETAILS 

SF 5.4.2 COMMUNITY LIVING CENTER DETAILS 

SF 5.4.3 COMMUNITY LIVING CENTER DETAILS 

SF 5.5.1 INTERSTITIAL FLOOR DETAILS 

SF 5.5.2 INTERSTITIAL FLOOR DETAILS 

SF 5.5.3 INTERSTITIAL FLOOR DETAILS 

SF 5.6.1 NONSTRUCTURAL BRACING DETAILS 

SF 5.6.2 TYPICAL BRACING DETAILS 

SF 5.6.3 TYPICAL BRACING DETAILS 

SF 5.6.4 NONSTRUCTURAL BRACING DETAILS 

SF 5.6.5 NONSTRUCTURAL BRACING DETAILS 

SF 5.6.6 NONSTRUCTURAL BRACING DETAILS 

SF 5.6.7 EQUIPMENT BRACING SCHEDULE AND DETAILS 

SF 5.6.8 EQUIPMENT BRACING DETAILS 

  MECHANICAL 

MH0.1.1 MECHANICAL SYMBOLS AND ABBREVIATIONS 

MH1.1.1 SUB-BASEMENT FLOOR PLAN - WEST (FOR REFERENCE ONLY) 

MH1.1.2 SUB-BASEMENT FLOOR PLAN - EAST (FOR REFERENCE ONLY) 

MH1.2.1 BASEMENT FLOOR PLAN - WEST (FOR REFERENCE ONLY) 

MH1.2.2 BASEMENT FLOOR PLAN - EAST (FOR REFERENCE ONLY) 

MH1.2.3 BASEMENT FLOOR PLAN - CLC (FOR REFERENCE ONLY) 

MH1.2.4 
BASEMENT FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - 
WEST 

MH1.2.5 
BASEMENT FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - 
EAST (FOR REFERENCE ONLY) 

MH1.3.1 FIRST FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.3.2 FIRST FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.3.3 FIRST FLOOR HVAC DEMOLITION PLAN - CLC 

MH1.3.4 FIRST FLOOR PLUMBING DEMOLITION PLAN - CLC 

MH1.3.5 FIRST FLOOR INTERSTITIAL HVAC DEMOLITION PLAN - WEST 

MH1.3.6 FIRST FLOOR INTERSTITIAL PLUMBING DEMOLITION PLAN - WEST 

MH1.3.7 FIRST FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.4.1 SECOND FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.4.2 SECOND FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.4.3 SECOND FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 

MH1.4.4 SECOND FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.5.1 THIRD FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.5.2 THIRD FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.5.3 THIRD FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 
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MH1.5.4 THIRD FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.6.1 FOURTH FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.6.2 FOURTH FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.6.3 FOURTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 

MH1.6.4 FOURTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.7.1 FIFTH FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.7.2 FIFTH FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.7.3 FIFTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 

MH1.7.4 FIFTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.8.1 SIXTH FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.8.2 SIXTH FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.8.3 SIXTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 

MH1.8.4 SIXTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.9.1 SEVENTH FLOOR MECHANICAL DEMOLITION PLAN - WEST 

MH1.9.2 SEVENTH FLOOR MECHANICAL DEMOLITION PLAN - EAST 

MH1.9.3 SEVENTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - WEST 

MH1.9.4 SEVENTH FLOOR INTERSTITIAL MECHANICAL DEMOLITION PLAN - EAST 

MH1.10.1 EIGHTH FLOOR PLAN - WEST (FOR REFERENCE ONLY) 

MH1.10.2 EIGHTH FLOOR PLAN - EAST (FOR REFERENCE ONLY) 

MH1.11.1 ROOF PLAN - WEST (FOR REFERENCE ONLY) 

MH1.11.2 ROOF PLAN - EAST (FOR REFERENCE ONLY) 

MH2.2.4 BASEMENT FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.3.1 FIRST FLOOR MECHANICAL PLAN - WEST 

MH2.3.2 FIRST FLOOR MECHANICAL PLAN - EAST 

MH2.3.3 FIRST FLOOR HVAC PLAN - CLC 

MH2.3.4 FIRST FLOOR PLUMBING PLAN - CLC 

MH2.3.5 FIRST FLOOR INTERSTITIAL HVAC PLAN - WEST 

MH2.3.6 FIRST FLOOR INTERSTITIAL PLUMBING PLAN - EAST 

MH2.3.7 FIRST FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.4.1 SECOND FLOOR MECHANICAL PLAN - WEST 

MH2.4.2 SECOND FLOOR MECHANICAL PLAN - EAST 

MH2.4.3 SECOND FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.4.4 SECOND FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.5.1 THIRD FLOOR MECHANICAL PLAN - WEST 

MH2.5.2 THIRD FLOOR MECHANICAL PLAN - EAST 

MH2.5.3 THIRD FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.5.4 THIRD FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.6.1 FOURTH FLOOR MECHANICAL PLAN - WEST 

MH2.6.2 FOURTH FLOOR MECHANICAL PLAN - EAST 

MH2.6.3 FOURTH FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.6.4 FOURTH FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.7.1 FIFTH FLOOR MECHANICAL PLAN - WEST 

MH2.7.2 FIFTH FLOOR MECHANICAL PLAN - EAST 
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MH2.7.3 FIFTH FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.7.4 FIFTH FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.8.1 SIXTH FLOOR MECHANICAL PLAN - WEST 

MH2.8.2 SIXTH FLOOR MECHANICAL PLAN - EAST 

MH2.8.3 SIXTH FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.8.4 SIXTH FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH2.9.1 SEVENTH FLOOR MECHANICAL PLAN - WEST 

MH2.9.2 SEVENTH FLOOR MECHANICAL PLAN - EAST 

MH2.9.3 SEVENTH FLOOR INTERSTITIAL MECHANICAL PLAN - WEST 

MH2.9.4 SEVENTH FLOOR INTERSTITIAL MECHANICAL PLAN - EAST 

MH3.1.1 TYPICAL FLOOR BRB STAGING MOVEMENT PLANS 

MH3.1.2 TYPICAL FLOOR BRB STAGING MOVEMENT PLANS 

MH3.1.3 TYPICAL FLOOR BRB STAGING MOVEMENT PLANS 

MH3.1.4 MECHANICAL DETAILS 

  ELECTRICAL 

EI 0.0.1 SYMBOLS AND ABBREVIATIONS 

  EL 1.1.1 SUB-BASEMENT FLOOR PLAN - WEST - LIGHTING 

EL 1.1.2 SUB-BASEMENT FLOOR PLAN - EAST - LIGHTING 

EL 1.2.1 BASEMENT FLOOR PLAN - WEST - LIGHTING 

EL 1.2.2 BASEMENT FLOOR PLAN - EAST - LIGHTING 

EL 1.2.3 BASEMENT FLOOR PLAN - CLC - LIGHTING 

EL 1.3.1 FIRST FLOOR PLAN - WEST - LIGHTING 

EL 1.3.2 FIRST FLOOR PLAN - EAST - LIGHTING 

EL 1.3.3 FIRST FLOOR CLC PLAN - LIGHTING 

EL 1.4.1 SECOND FLOOR PLAN - WEST - LIGHTING 

EL 1.4.2 SECOND FLOOR PLAN - EAST - LIGHTING 

EL 1.5.1 THIRD FLOOR PLAN - WEST - LIGHTING 

EL 1.5.2 THIRD FLOOR PLAN - EAST - LIGHTING 

EL 1.6.1 FOURTH FLOOR PLAN - WEST - LIGHTING 

EL 1.6.2 FOURTH FLOOR PLAN - EAST - LIGHTING 

EL 1.7.1 FIFTH FLOOR PLAN - WEST - LIGHTING 

EL 1.7.2 FIFTH FLOOR PLAN - EAST - LIGHTING 

EL 1.8.1 SIXTH FLOOR PLAN - WEST - LIGHTING 

EL 1.8.2 SIXTH FLOOR PLAN - EAST - LIGHTING 

EL 1.9.1 SEVENTH FLOOR PLAN - WEST - LIGHTING 

EL 1.9.2 SEVENTH FLOOR PLAN - EAST - LIGHTING 

EL 1.10.1 EIGHTH FLOOR PLAN - WEST - LIGHTING 

EL 1.10.2 EIGHTH FLOOR PLAN - EAST - LIGHTING 

EL 1.11.1 
EIGHT FLOOR MECHANICAL MEZZANINE FLOOR PLAN - WEST - 
LIGHTING 

EL 1.11.2 EIGHT FLOOR MECHANICAL MEZZANINE FLOOR PLAN - EAST - LIGHTING 
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EL 1.12.1 ROOF LEVEL PLAN - WEST - LIGHTING 

EL 1.12.2 ROOF LEVEL PLAN - EAST - LIGHTING 

EL 1.13.1 TYPICAL INTERSTITIAL FLOOR PLAN - WEST - LIGHTING 

EL 1.13.2 TYPICAL INTERSTITIAL FLOOR PLAN - EAST - LIGHTING 

  EP 1.1.1 SUB-BASEMENT FLOOR PLAN - WEST - POWER 

EP 1.1.2 SUB-BASEMENT FLOOR PLAN - EAST - POWER 

EP 1.2.1 BASEMENT FLOOR PLAN - WEST - POWER 

EP 1.2.2 BASEMENT FLOOR PLAN - EAST - POWER 

EP 1.2.3 BASEMENT FLOOR PLAN - CLC - POWER 

EP 1.3.1 FIRST FLOOR PLAN - WEST - POWER 

EP 1.3.2 FIRST FLOOR PLAN - EAST - POWER 

EP 1.3.3 FIRST FLOOR CLC PLAN - POWER 

EP 1.4.1 SECOND FLOOR PLAN - WEST - POWER 

EP 1.4.2 SECOND FLOOR PLAN - EAST - POWER 

EP 1.5.1 THIRD FLOOR PLAN - WEST - POWER 

EP 1.5.2 THIRD FLOOR PLAN - EAST - POWER 

EP 1.6.1 FOURTH FLOOR PLAN - WEST - POWER 

EP 1.6.2 FOURTH FLOOR PLAN - EAST - POWER 

EP 1.7.1 FIFTH FLOOR PLAN - WEST - POWER 

EP 1.7.2 FIFTH FLOOR PLAN - EAST - POWER 

EP 1.8.1 SIXTH FLOOR PLAN - WEST - POWER 

EP 1.8.2 SIXTH FLOOR PLAN - EAST - POWER 

EP 1.9.1 SEVENTH FLOOR PLAN - WEST - POWER 

EP 1.9.2 SEVENTH FLOOR PLAN - EAST - POWER 

EP 1.10.1 EIGHTH FLOOR PLAN - WEST - POWER 

EP 1.10.2 EIGHTH FLOOR PLAN - EAST - POWER 

EP 1.11.1 8TH FLOOR MECH. MEZZANINE FLOOR PLAN - WEST - POWER 

EP 1.11.2 8TH FLOOR MECH. MEZZANINE PLAN - EAST - POWER 

EP 1.12.1 ROOF FLOOR PLAN - WEST - POWER 

EP 1.12.2 ROOF FLOOR PLAN - EAST - POWER 

EP 1.13.1 TYPICAL INTERSTITIAL FLOOR PLAN - WEST - POWER 

EP 1.13.2 TYPICAL INTERSTITIAL FLOOR PLAN - EAST - POWER 
 

 
END OF SECTION 
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LIST OF OTHER ATTACHMENTS 
 

 
PROJECT NARRATIVE 

ASSESSMENT REPORT – ASBESTOS AND LEAD BASED PAINT  

GEOTECHNICAL REPORT 

STRUCTURAL CALCULATIONS (4 PDF FILES) 

SUGGESTED CONSTRUCTION SCHEDULE BY THE VA PUGET SOUND HEALTHCARE SYSTEM 
DATED JANUARY 3, 2012 

AFTER INSTALLATION CHECKLIST FOR CEILING MOUNTED PATIENT LIFTS 

 

 

  


